				Agency:  Project Title:  Project No.:
1. I	Posted Speed	Limit:		
2. I	Physical Comparison:			
	(a) Standard Geometrics			
	(b) Deviation Geometrics			
	(c) Discussi	on		
3. (	Cost Comparis	on:		
		Standard Cost	Deviation Cost	Discussion
	Roadway			
	Structure			
	Other			
4. Reasons Standard Cannot be Achieved at This Time:				
5. Certification:				
l ha	ive examined t	his deviation re	quest and belie	eve it to be in the best public interest that it be granted.
	Date			Local Agency Engineer