
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03X300 REVISION NO : 1 BIDS OPENED ON : Apr 30 2003
CONTRACT NO : 006553 REGION NO : 4 AWARDED ON : May  5 2003
VERSION NO : 2 WORK ORDER# : XL1637
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : I-5
NORTH KELSO WEIGH STATION

03X300

ALL CONCRETE SPECIALTIES, INC. TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
9415 NE 62ND AVE 320 - 106TH AVE NE 20210 142ND AVE NE

98004-5732 98072

PROJECT : VANCOUVER   WA  986659341 BELLEVUE   WA  980093686 WOODINVILLE   WA  980721330

COUNTY(S) : COWLITZ CONTRACTOR NUMBER : 100256 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/14/2003
14:25

DOT_RGGB01

NH-0051(253)

PREPARATION
1 MOBILIZATION

L.S. -19.28 % -36.04 % -10.46 %
23,452.00 18,930.00 -4,522.00 15,000.00 -8,452.00 21,000.00 -2,452.00

0.0000
2 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00

199.0000
3 REMOVING RAISED PAVEMENT MARKER

4.5800 HUND 145.0000 37.24 % 100.0000 -31.03 % 250.0000 72.41 %
664.10 911.42 247.32 458.00 -206.10 1,145.00 480.90

GRADING

0.0000
4 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00

SURFACING

0.0000
5 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00

CEMENT CONCRETE PAVEMENT

0.0000
6 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00

15.5000
7 CEMENT CONCRETE PAVEMENT GRINDING

1283.0000 S.Y. 40.0000 -61.25 % 30.0000 -25.00 % 26.0000 -35.00 %
51,320.00 19,886.50 -31,433.50 38,490.00 -12,830.00 33,358.00 -17,962.00

0.0000
8 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00
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CEMENT CONCRETE PAVEMENT

0.0000
9 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00

0.0000
10 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00

EROSION CONTROL AND PLANTING

5.0000
11 SILT FENCE

643.0000 L.F. 8.0000 -37.50 % 3.0000 -62.50 % 8.0000 0.00 %
5,144.00 3,215.00 -1,929.00 1,929.00 -3,215.00 5,144.00 0.00

130.0000
12 ESC LEAD

22.0000 DAY 50.0000 160.00 % 45.0000 -10.00 % 0.0100 -99.98 %
1,100.00 2,860.00 1,760.00 990.00 -110.00 0.22 -1,099.78

TRAFFIC

370.0000
13 RAISED PAVEMENT MARKER TYPE 1

3.4300 HUND 1,000.0000 -63.00 % 350.0000 -65.00 % 325.0000 -67.50 %
3,430.00 1,269.10 -2,160.90 1,200.50 -2,229.50 1,114.75 -2,315.25

400.0000
14 RAISED PAVEMENT MARKER TYPE 2

1.1500 HUND 1,200.0000 -66.67 % 575.0000 -52.08 % 550.0000 -54.17 %
1,380.00 460.00 -920.00 661.25 -718.75 632.50 -747.50

0.5500
15 TEMPORARY PAVEMENT MARKING

4564.0000 L.F. 0.3500 57.14 % 0.5500 57.14 % 0.5000 42.86 %
1,597.40 2,510.20 912.80 2,510.20 912.80 2,282.00 684.60

16  PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -80.08 % -46.17 % -84.62 %

65,022.00 12,950.00 -52,072.00 35,000.00 -30,022.00 10,000.00 -55,022.00
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OTHER ITEMS
17 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

0.0000
18 DELETED ITEM

0.0100 EACH 0.0001 0.00 % 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00

19 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00
20 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

21 SPCC PLAN
L.S. -61.00 % 100.00 % -90.00 %

1,000.00 390.00 -610.00 2,000.00 1,000.00 100.00 -900.00

140.0000
22 REPLACE CEMENT CONCRETE PANEL

400.0000 S.Y. 350.0000 -60.00 % 210.0000 -40.00 % 260.0000 -25.71 %
140,000.00 56,000.00 -84,000.00 84,000.00 -56,000.00 104,000.00 -36,000.00

119.0000
23 RETROFIT DOWEL BARS

135.0000 EACH 100.0000 19.00 % 150.0000 50.00 % 200.0000 100.00 %
13,500.00 16,065.00 2,565.00 20,250.00 6,750.00 27,000.00 13,500.00

12.5000
24 SEALING EXISTING CONCRETE RANDOM CRACK

36.0000 L.F. 2.0000 525.00 % 6.0000 200.00 % 10.0000 400.00 %
72.00 450.00 378.00 216.00 144.00 360.00 288.00

5.2000
25 SEALING TRAVERSE AND LONGITUDINAL JOINTS

1564.0000 L.F. 2.0000 160.00 % 6.0000 200.00 % 6.0000 200.00 %
3,128.00 8,132.80 5,004.80 9,384.00 6,256.00 9,384.00 6,256.00

39.0000
26 PLANING BITUMINOUS PAVEMENT

70.0000 S.Y. 14.0000 178.57 % 20.0000 42.86 % 30.0000 114.29 %
980.00 2,730.00 1,750.00 1,400.00 420.00 2,100.00 1,120.00
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OTHER ITEMS

0.4000
27 PAINT LINE

1192.0000 L.F. 3.2000 -87.50 % 0.5000 -84.38 % 0.5000 -84.38 %
3,814.40 476.80 -3,337.60 596.00 -3,218.40 596.00 -3,218.40

CONTRACT TOTAL $316,607.90 $148,240.82 -53.18% $215,088.95 -32.06% $219,220.47 -30.76%

BASE TOTAL $316,607.90 $148,240.82 -53.18% $215,088.95 -32.06% $219,220.47 -30.76%


