
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 350 - 106TH AVE NE 20210 142ND AVE NE
98223-7781 98004-5732 98072

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 52.48 % -40.75 % 60.65 %

579,000.00 199,285.00 225,000.00 -154,715.00 610,000.00 230,285.00379,715.00

5,500.0000
2 CLEARING AND GRUBBING

6.7000 ACRE 10.00 % 3,200.0000 -36.00 % 11,000.0007 120.00 %

36,850.00 3,350.00 21,440.00 -12,060.00 73,700.00 40,200.00
5,000.0000
33,500.00

200.0000
3 REMOVING DRAINAGE STRUCTURE

14.0000 EACH -42.86 % 200.0000 -42.86 % 300.0000 -14.29 %

2,800.00 -2,100.00 2,800.00 -2,100.00 4,200.00 -700.00
350.0000
4,900.00

4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

6.0000
5 REMOVING CONC. BARRIER

3830.0000 L.F. 20.00 % 6.0000 20.00 % 4.0000 -20.00 %

22,980.00 3,830.00 22,980.00 3,830.00 15,320.00 -3,830.00
5.0000

19,150.00

3.0000
6 REMOVING GUARDRAIL

2220.0000 L.F. -14.29 % 3.0500 -12.86 % 3.5000 0.00 %

6,660.00 -1,110.00 6,771.00 -999.00 7,770.00 0.00
3.5000

7,770.00

200.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 0.00 % 170.0000 -15.00 % 175.0000 -12.50 %

200.00 0.00 170.00 -30.00 175.00 -25.00
200.0000
200.00

0.3100
8 REMOVING TEMPORARY PAVEMENT MARKING

43040.0000 L.F. 24.00 % 0.2500 0.00 % 0.2500 0.00 %

13,342.40 2,582.40 10,760.00 0.00 10,760.00 0.00
0.2500

10,760.00

0.2500
9 REMOVING PAINT LINE

11390.0000 L.F. -44.44 % 0.2500 -44.44 % 0.2500 -44.44 %

2,847.50 -2,278.00 2,847.50 -2,278.00 2,847.50 -2,278.00
0.4500

5,125.50

0.5000
10 REMOVING PLASTIC LINE

12880.0000 L.F. -33.33 % 0.5000 -33.33 % 0.5000 -33.33 %

6,440.00 -3,220.00 6,440.00 -3,220.00 6,440.00 -3,220.00
0.7500

9,660.00

90.0000
11 REMOVING PAINTED TRAFFIC MARKING

1.0000 EACH 100.00 % 90.0000 100.00 % 90.0000 100.00 %

90.00 45.00 90.00 45.00 90.00 45.00
45.0000
45.00
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68.0000
12 REMOVING PLASTIC TRAFFIC MARKING

11.0000 EACH 94.29 % 68.0000 94.29 % 68.0000 94.29 %

748.00 363.00 748.00 363.00 748.00 363.00
35.0000
385.00

90.0000
13 REMOVING RAISED PAVEMENT MARKER

35.6000 HUND -10.00 % 90.0000 -10.00 % 90.0000 -10.00 %

3,204.00 -356.00 3,204.00 -356.00 3,204.00 -356.00
100.0000
3,560.00

2.5000
14 REMOVING CHAIN LINK FENCE

480.0000 L.F. -16.67 % 4.5000 50.00 % 5.0000 66.67 %

1,200.00 -240.00 2,160.00 720.00 2,400.00 960.00
3.0000

1,440.00

GRADING

12.0000
15 ROADWAY EXCAVATION INCL. HAUL

20736.0000 C.Y. -4.00 % 11.0000 -12.00 % 12.5000 0.00 %

248,832.00 -10,368.00 228,096.00 -31,104.00 259,200.00 0.00
12.5000

259,200.00

3.5000
16 GRAVEL BORROW INCL. HAUL

5060.0000 TON -65.00 % 12.0000 20.00 % 18.0000 80.00 %

17,710.00 -32,890.00 60,720.00 10,120.00 91,080.00 40,480.00
10.0000

50,600.00

13.0000
17 EMBANKMENT COMPACTION

3070.0000 C.Y. 550.00 % 1.7500 -12.50 % 1.5000 -25.00 %

39,910.00 33,770.00 5,372.50 -767.50 4,605.00 -1,535.00
2.0000

6,140.00

DRAINAGE

19.0000
18 DITCH EXCAVATION INCL. HAUL

80.0000 C.Y. 5.56 % 12.0000 -33.33 % 50.0000 177.78 %

1,520.00 80.00 960.00 -480.00 4,000.00 2,560.00
18.0000
1,440.00

16.0000
19  POND EXCAVATION INCL. HAUL

1640.0000 C.Y. 28.00 % 12.0000 -4.00 % 13.0000 4.00 %

26,240.00 5,740.00 19,680.00 -820.00 21,320.00 820.00
12.5000

20,500.00

2,400.0000
20 GRATE INLET TYPE 1

2.0000 EACH 60.00 % 2,500.0000 66.67 % 2,000.0000 33.33 %

4,800.00 1,800.00 5,000.00 2,000.00 4,000.00 1,000.00
1,500.0000
3,000.00
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DRAINAGE

3,500.0000
21 DROP INLET TYPE 1

1.0000 EACH 16.67 % 5,000.0000 66.67 % 3,800.0000 26.67 %

3,500.00 500.00 5,000.00 2,000.00 3,800.00 800.00
3,000.0000
3,000.00

12.0000
22 CEMENT CONC. GUTTER

577.0000 L.F. -52.00 % 28.0000 12.00 % 20.0000 -20.00 %

6,924.00 -7,501.00 16,156.00 1,731.00 11,540.00 -2,885.00
25.0000

14,425.00

29.0000
23 QUARRY SPALLS

213.0000 TON -27.50 % 18.0000 -55.00 % 25.0000 -37.50 %

6,177.00 -2,343.00 3,834.00 -4,686.00 5,325.00 -3,195.00
40.0000
8,520.00

10.0000
24 UNDERDRAIN PIPE 8 IN. DIAM.

851.0000 L.F. -16.67 % 6.0000 -50.00 % 15.0000 25.00 %

8,510.00 -1,702.00 5,106.00 -5,106.00 12,765.00 2,553.00
12.0000

10,212.00

STORM SEWER

2,400.0000
25 CATCH BASIN TYPE 2 48 IN. DIAM. W/SOLID LOCKING LID

1.0000 EACH 9.09 % 8,000.0000 263.64 % 1,600.0000 -27.27 %

2,400.00 200.00 8,000.00 5,800.00 1,600.00 -600.00
2,200.0000
2,200.00

4,200.0000
26 CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW RESTRICTOR

2.0000 EACH -44.00 % 10,000.0000 33.33 % 4,800.0000 -36.00 %

8,400.00 -6,600.00 20,000.00 5,000.00 9,600.00 -5,400.00
7,500.0000
15,000.00

975.0000
27 CATCH BASIN TYPE 1

28.0000 EACH -11.36 % 800.0000 -27.27 % 800.0000 -27.27 %

27,300.00 -3,500.00 22,400.00 -8,400.00 22,400.00 -8,400.00
1,100.0000
30,800.00

2,100.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

6.0000 EACH 0.00 % 3,500.0000 66.67 % 1,500.0000 -28.57 %

12,600.00 0.00 21,000.00 8,400.00 9,000.00 -3,600.00
2,100.0000
12,600.00

2.0000
29 TESTING STORM SEWER PIPE

3113.5000 L.F. 0.00 % 3.0000 50.00 % 1.0000 -50.00 %

6,227.00 0.00 9,340.50 3,113.50 3,113.50 -3,113.50
2.0000

6,227.00

35.0000
30 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

235.0000 L.F. -12.50 % 50.0000 25.00 % 48.0000 20.00 %

8,225.00 -1,175.00 11,750.00 2,350.00 11,280.00 1,880.00
40.0000
9,400.00
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STORM SEWER

20.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3252.5000 L.F. 0.00 % 30.0000 50.00 % 22.0000 10.00 %

65,050.00 0.00 97,575.00 32,525.00 71,555.00 6,505.00
20.0000

65,050.00

30.0000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

83.5000 L.F. -9.09 % 100.0000 203.03 % 29.0000 -12.12 %

2,505.00 -250.50 8,350.00 5,594.50 2,421.50 -334.00
33.0000
2,755.50

36.0000
33 SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM.

69.5000 L.F. 140.00 % 40.0000 166.67 % 32.0000 113.33 %

2,502.00 1,459.50 2,780.00 1,737.50 2,224.00 1,181.50
15.0000
1,042.50

120.0000
34  TRENCH DRAIN

36.5000 L.F. 20.00 % 200.0000 100.00 % 100.0000 0.00 %

4,380.00 730.00 7,300.00 3,650.00 3,650.00 0.00
100.0000
3,650.00

800.0000
35  TRENCH DRAIN CATCH BASIN

2.0000 EACH -73.33 % 500.0000 -83.33 % 1,000.0000 -66.67 %

1,600.00 -4,400.00 1,000.00 -5,000.00 2,000.00 -4,000.00
3,000.0000
6,000.00

STRUCTURE

16.0000
36 STRUCTURE EXCAVATION CLASS A INCL. HAUL

262.0000 C.Y. 6.67 % 20.0000 33.33 % 25.0000 66.67 %

4,192.00 262.00 5,240.00 1,310.00 6,550.00 2,620.00
15.0000
3,930.00

37 SHORING OR EXTRA EXCAVATION CL. A
L.S. 223.64 % 21.21 % -69.70 %

53,400.00 36,900.00 20,000.00 3,500.00 5,000.00 -11,500.0016,500.00

29.0000
38 GRAVEL BACKFILL FOR WALL

343.0000 C.Y. -42.00 % 28.0000 -44.00 % 30.0000 -40.00 %

9,947.00 -7,203.00 9,604.00 -7,546.00 10,290.00 -6,860.00
50.0000

17,150.00

0.8500
39 ST. REINF. BAR FOR RETAINING WALL

17240.0000 LB. -15.00 % 1.2500 25.00 % 1.2500 25.00 %

14,654.00 -2,586.00 21,550.00 4,310.00 21,550.00 4,310.00
1.0000

17,240.00

520.0000
40 CONC. CLASS 4000 FOR RETAINING WALL

234.7000 C.Y. -20.00 % 425.0000 -34.62 % 550.0000 -15.38 %

122,044.00 -30,511.00 99,747.50 -52,807.50 129,085.00 -23,470.00
650.0000

152,555.00
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STRUCTURE
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

34.1500
42 NOISE BARRIER WALL TYPE 14SSB

11376.0000 S.F. 6.72 % 39.0000 21.88 % 40.5000 26.56 %

388,490.40 24,458.40 443,664.00 79,632.00 460,728.00 96,696.00
32.0000

364,032.00

23.1500
43 NOISE BARRIER WALL TYPE 11

14094.0000 S.F. -27.66 % 24.0000 -25.00 % 27.0000 -15.63 %

326,276.10 -124,731.90 338,256.00 -112,752.00 380,538.00 -70,470.00
32.0000

451,008.00

21.3500
44 NOISE BARRIER WALL TYPE 9

32115.0000 S.F. -33.28 % 25.0000 -21.88 % 27.0000 -15.63 %

685,655.25 -342,024.75 802,875.00 -224,805.00 867,105.00 -160,575.00
32.0000

1,027,680.00

1,500.0000
45 NOISE BARRIER WALL ACCESS DOOR

1.0000 EACH -57.14 % 5,000.0000 42.86 % 4,500.0000 28.57 %

1,500.00 -2,000.00 5,000.00 1,500.00 4,500.00 1,000.00
3,500.0000
3,500.00

23.8500
46 CONCRETE FASCIA PANEL

12000.0000 S.F. 19.25 % 25.0000 25.00 % 27.5000 37.50 %

286,200.00 46,200.00 300,000.00 60,000.00 330,000.00 90,000.00
20.0000

240,000.00

590.0000
47 SOIL NAIL - EPOXY COATED

451.0000 EACH 7.27 % 400.0000 -27.27 % 394.0000 -28.36 %

266,090.00 18,040.00 180,400.00 -67,650.00 177,694.00 -70,356.00
550.0000

248,050.00
48 SOIL NAIL VERIFICATION TEST

L.S. 74.00 % -65.00 % -65.00 %

17,400.00 7,400.00 3,500.00 -6,500.00 3,500.00 -6,500.0010,000.00

11.0000
49 PREFABRICATED DRAINAGE MAT

636.0000 S.Y. -8.33 % 4.0000 -66.67 % 4.0000 -66.67 %

6,996.00 -636.00 2,544.00 -5,088.00 2,544.00 -5,088.00
12.0000
7,632.00
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SURFACING

30.0000
50 CRUSHED SURFACING BASE COURSE

3790.0000 TON 50.00 % 18.0000 -10.00 % 20.0000 0.00 %

113,700.00 37,900.00 68,220.00 -7,580.00 75,800.00 0.00
20.0000

75,800.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

HOT MIX ASPHALT

51.3000
52 HMA CL. 1/2 IN. PG 64-22

12320.0000 TON 28.25 % 48.0000 20.00 % 52.0000 30.00 %

632,016.00 139,216.00 591,360.00 98,560.00 640,640.00 147,840.00
40.0000

492,800.00
53 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00
54 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

7,200.00 7,200.00 7,200.007,200.00
55 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

EROSION CONTROL AND PLANTING

1.0000
56 ESC LEAD

250.0000 DAY -98.89 % 10.0000 -88.89 % 20.0000 -77.78 %

250.00 -22,250.00 2,500.00 -20,000.00 5,000.00 -17,500.00
90.0000

22,500.00

1,460.0000
57 SEEDING, FERTILIZING, AND MULCHING

4.0000 ACRE 46.00 % 900.0000 -10.00 % 1,500.0000 50.00 %

5,840.00 1,840.00 3,600.00 -400.00 6,000.00 2,000.00
1,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 350 - 106TH AVE NE 20210 142ND AVE NE
98223-7781 98004-5732 98072

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

31.0000
58 COMPOST TYPE 1

389.0000 C.Y. -3.13 % 28.0000 -12.50 % 35.0000 9.38 %

12,059.00 -389.00 10,892.00 -1,556.00 13,615.00 1,167.00
32.0000

12,448.00

1.9000
59 TEMPORARY EROSION CONTROL BLANKET

1310.0000 S.Y. -15.56 % 3.0000 33.33 % 2.0000 -11.11 %

2,489.00 -458.50 3,930.00 982.50 2,620.00 -327.50
2.2500

2,947.50

0.0100
60 PLASTIC COVERING

25360.0000 S.Y. -99.50 % 1.5000 -25.00 % 1.1000 -45.00 %

253.60 -50,466.40 38,040.00 -12,680.00 27,896.00 -22,824.00
2.0000

50,720.00

8.0000
61 CHECK DAM

176.0000 L.F. -63.64 % 15.0000 -31.82 % 12.0000 -45.45 %

1,408.00 -2,464.00 2,640.00 -1,232.00 2,112.00 -1,760.00
22.0000
3,872.00

0.1000
62 STREET CLEANING

500.0000 HR -99.89 % 100.0000 11.11 % 100.0000 11.11 %

50.00 -44,950.00 50,000.00 5,000.00 50,000.00 5,000.00
90.0000

45,000.00

75.0000
63 INLET PROTECTION

61.0000 EACH -25.00 % 50.0000 -50.00 % 45.0000 -55.00 %

4,575.00 -1,525.00 3,050.00 -3,050.00 2,745.00 -3,355.00
100.0000
6,100.00

4.5000
64 SILT FENCE

7538.0000 L.F. -10.00 % 3.0000 -40.00 % 4.0000 -20.00 %

33,921.00 -3,769.00 22,614.00 -15,076.00 30,152.00 -7,538.00
5.0000

37,690.00
65 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

8.5000
66 PSIPE BIG-LEAF MAPLE, 3' HT., BARE ROOT

28.0000 EACH -29.17 % 15.0000 25.00 % 9.0000 -25.00 %

238.00 -98.00 420.00 84.00 252.00 -84.00
12.0000
336.00

11.0000
67 PSIPE DOUGLAS FIR, 24" HT., #2 CONT.

477.0000 EACH -26.67 % 15.0000 0.00 % 11.0000 -26.67 %

5,247.00 -1,908.00 7,155.00 0.00 5,247.00 -1,908.00
15.0000
7,155.00

11.5000
68 PSIPE PACIFIC DOGWOOD, 3' HT., #2 CONT.

30.0000 EACH -36.11 % 15.0000 -16.67 % 12.0000 -33.33 %

345.00 -195.00 450.00 -90.00 360.00 -180.00
18.0000
540.00
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10.5000
69 PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT

114.0000 EACH -30.00 % 15.0000 0.00 % 11.0000 -26.67 %

1,197.00 -513.00 1,710.00 0.00 1,254.00 -456.00
15.0000
1,710.00

12.5000
70 PSIPE WESTERN WHITE PINE, 24" HT., #2 CONT.

106.0000 EACH -30.56 % 15.0000 -16.67 % 12.0000 -33.33 %

1,325.00 -583.00 1,590.00 -318.00 1,272.00 -636.00
18.0000
1,908.00

5.8000
71 PSIPE INDIAN PLUM, 18" HT., BARE ROOT

440.0000 EACH -27.50 % 7.0000 -12.50 % 6.0000 -25.00 %

2,552.00 -968.00 3,080.00 -440.00 2,640.00 -880.00
8.0000

3,520.00

7.0000
72 PSIPE KINNIKINNICK, 6" HT., #1 CONT.

149.0000 EACH -12.50 % 6.0000 -25.00 % 8.0000 0.00 %

1,043.00 -149.00 894.00 -298.00 1,192.00 0.00
8.0000

1,192.00

9.0000
73 PSIPE PACIFIC WAX MYRTLE, 12" HT., #1 CONT.

9.0000 EACH 20.00 % 8.0000 6.67 % 9.0000 20.00 %

81.00 13.50 72.00 4.50 81.00 13.50
7.5000
67.50

5.5000
74 PSIPE RED OSIER DOGWOOD, 18" HT., BARE ROOT

206.0000 EACH 0.00 % 6.0000 9.09 % 6.0000 9.09 %

1,133.00 0.00 1,236.00 103.00 1,236.00 103.00
5.5000

1,133.00

7.7000
75 PSIPE SALAL, 6" HT., #1 CONT.

1140.0000 EACH 2.67 % 5.0000 -33.33 % 8.0000 6.67 %

8,778.00 228.00 5,700.00 -2,850.00 9,120.00 570.00
7.5000

8,550.00

6.0000
76 PSIPE SERVICEBERRY, 18" HT., BARE ROOT

353.0000 EACH 0.00 % 9.0000 50.00 % 6.0000 0.00 %

2,118.00 0.00 3,177.00 1,059.00 2,118.00 0.00
6.0000

2,118.00

5.5000
77 PSIPE SITKA WILLOW, 18" HT., BARE ROOT

138.0000 EACH 10.00 % 5.0000 0.00 % 6.0000 20.00 %

759.00 69.00 690.00 0.00 828.00 138.00
5.0000
690.00

5.5000
78 PSIPE SNOWBERRY, 18" HT., BARE ROOT

228.0000 EACH -8.33 % 5.0000 -16.67 % 6.0000 0.00 %

1,254.00 -114.00 1,140.00 -228.00 1,368.00 0.00
6.0000

1,368.00

8.0000
79 PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT.

1457.0000 EACH -11.11 % 5.0000 -44.44 % 8.0000 -11.11 %

11,656.00 -1,457.00 7,285.00 -5,828.00 11,656.00 -1,457.00
9.0000

13,113.00
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6.0000
80 PSIPE VINE MAPLE, 18" HT., BARE ROOT

359.0000 EACH -25.00 % 8.0000 0.00 % 6.0000 -25.00 %

2,154.00 -718.00 2,872.00 0.00 2,154.00 -718.00
8.0000

2,872.00

2.8000
81 PSIPE HARDSTEM BULRUSH, 3" SPRIG, BARE ROOT

3375.0000 EACH -20.00 % 1.5000 -57.14 % 3.0000 -14.29 %

9,450.00 -2,362.50 5,062.50 -6,750.00 10,125.00 -1,687.50
3.5000

11,812.50

2.6500
82 PSIPE RICE CUTGRASS, 3" SPRIG, BARE ROOT

800.0000 EACH -24.29 % 1.5000 -57.14 % 3.0000 -14.29 %

2,120.00 -680.00 1,200.00 -1,600.00 2,400.00 -400.00
3.5000

2,800.00

2.6500
83 PSIPE SLOUGH SEDGE, 3" SPRIG, BARE ROOT

1400.0000 EACH -24.29 % 1.5000 -57.14 % 3.0000 -14.29 %

3,710.00 -1,190.00 2,100.00 -2,800.00 4,200.00 -700.00
3.5000

4,900.00

2.6500
84 PSIPE SOFTSTEM BULRUSH, 3" SRIG, BARE ROOT

800.0000 EACH -24.29 % 1.5000 -57.14 % 3.0000 -14.29 %

2,120.00 -680.00 1,200.00 -1,600.00 2,400.00 -400.00
3.5000

2,800.00
85 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

26,560.00 26,560.00 26,560.0026,560.00
86 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

26,560.00 26,560.00 26,560.0026,560.00

33.0000
87 SOIL AMENDMENT

1347.0000 C.Y. -15.38 % 23.0000 -41.03 % 34.0000 -12.82 %

44,451.00 -8,082.00 30,981.00 -21,552.00 45,798.00 -6,735.00
39.0000

52,533.00

98.0000
88 BARK OR WOOD CHIP MULCH

154.0000 C.Y. 206.25 % 28.0000 -12.50 % 115.0000 259.38 %

15,092.00 10,164.00 4,312.00 -616.00 17,710.00 12,782.00
32.0000
4,928.00

8.0000
89 SOD INSTALLATION

150.0000 S.Y. 14.29 % 7.0000 0.00 % 8.0000 14.29 %

1,200.00 150.00 1,050.00 0.00 1,200.00 150.00
7.0000

1,050.00
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19.0000
90 BEAM GUARDRAIL TYPE 1

2101.0000 L.F. 46.15 % 19.0000 46.15 % 19.0000 46.15 %

39,919.00 12,606.00 39,919.00 12,606.00 39,919.00 12,606.00
13.0000

27,313.00

43.5000
91 BEAM GUARDRAIL TYPE 11

52.0000 L.F. 6.10 % 43.5000 6.10 % 44.0000 7.32 %

2,262.00 130.00 2,262.00 130.00 2,288.00 156.00
41.0000
2,132.00

1,250.0000
92 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH 38.89 % 1,250.0000 38.89 % 1,250.0000 38.89 %

2,500.00 700.00 2,500.00 700.00 2,500.00 700.00
900.0000
1,800.00

1,180.0000
93 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH 31.11 % 1,180.0000 31.11 % 1,200.0000 33.33 %

1,180.00 280.00 1,180.00 280.00 1,200.00 300.00
900.0000
900.00

1,750.0000
94 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 1.74 % 1,750.0000 1.74 % 1,800.0000 4.65 %

3,500.00 60.00 3,500.00 60.00 3,600.00 160.00
1,720.0000
3,440.00

2,000.0000
95 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 3.09 % 1,940.0000 0.00 % 2,000.0000 3.09 %

2,000.00 60.00 1,940.00 0.00 2,000.00 60.00
1,940.0000
1,940.00

950.0000
96 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 58.33 % 940.0000 56.67 % 1,000.0000 66.67 %

950.00 350.00 940.00 340.00 1,000.00 400.00
600.0000
600.00

500.0000
97 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 0.00 % 505.0000 1.00 % 500.0000 0.00 %

1,500.00 0.00 1,515.00 15.00 1,500.00 0.00
500.0000
1,500.00

84.5000
98 SINGLE SLOPE CONCRETE BARRIER

4838.0000 L.F. 40.83 % 70.0000 16.67 % 65.0000 8.33 %

408,811.00 118,531.00 338,660.00 48,380.00 314,470.00 24,190.00
60.0000

290,280.00

11.0000
99 TEMPORARY CONC. BARRIER

8890.0000 L.F. 37.50 % 8.0000 0.00 % 2.0000 -75.00 %

97,790.00 26,670.00 71,120.00 0.00 17,780.00 -53,340.00
8.0000

71,120.00

2.5000
100  RESETTING TEMPORARY CONC. BARRIER

5960.0000 L.F. -37.50 % 5.0000 25.00 % 2.0000 -50.00 %

14,900.00 -8,940.00 29,800.00 5,960.00 11,920.00 -11,920.00
4.0000

23,840.00
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7,500.0000
101 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 50.00 % 5,000.0000 0.00 % 1,000.0000 -80.00 %

15,000.00 5,000.00 10,000.00 0.00 2,000.00 -8,000.00
5,000.0000
10,000.00

0.0100
102 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2500.0000 HR -99.80 % 4.0000 -20.00 % 1.0000 -80.00 %

25.00 -12,475.00 10,000.00 -2,500.00 2,500.00 -10,000.00
5.0000

12,500.00

5,000.0000
103 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 11.11 % 7,000.0000 55.56 % 1,500.0000 -66.67 %

15,000.00 1,500.00 21,000.00 7,500.00 4,500.00 -9,000.00
4,500.0000
13,500.00

104 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

700.0000
105 RESETTING IMPACT ATTENUATOR

3.0000 EACH -17.65 % 3,000.0000 252.94 % 500.0000 -41.18 %

2,100.00 -450.00 9,000.00 6,450.00 1,500.00 -1,050.00
850.0000
2,550.00

7,500.0000
106 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 50.00 % 10,000.0000 100.00 % 7,500.0000 50.00 %

15,000.00 5,000.00 20,000.00 10,000.00 15,000.00 5,000.00
5,000.0000
10,000.00

1.0000
107 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

400.0000 HR -97.14 % 55.0000 57.14 % 1.0000 -97.14 %

400.00 -13,600.00 22,000.00 8,000.00 400.00 -13,600.00
35.0000

14,000.00

22.0000
108 FLEXIBLE GUIDE POST

64.0000 EACH -26.67 % 22.0000 -26.67 % 22.0000 -26.67 %

1,408.00 -512.00 1,408.00 -512.00 1,408.00 -512.00
30.0000
1,920.00

2.0000
109 BARRIER DELINEATOR

26.0000 EACH -86.67 % 5.0000 -66.67 % 5.0000 -66.67 %

52.00 -338.00 130.00 -260.00 130.00 -260.00
15.0000
390.00

0.1200
110 PAINT LINE

21350.0000 L.F. 20.00 % 0.1200 20.00 % 0.1200 20.00 %

2,562.00 427.00 2,562.00 427.00 2,562.00 427.00
0.1000

2,135.00

1.0000
111 PLASTIC LINE

1086.0000 L.F. -20.00 % 1.0000 -20.00 % 1.0000 -20.00 %

1,086.00 -271.50 1,086.00 -271.50 1,086.00 -271.50
1.2500

1,357.50
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0.6000
112 PROFILED PLASTIC LINE

20880.0000 L.F. -80.00 % 0.6000 -80.00 % 0.6000 -80.00 %

12,528.00 -50,112.00 12,528.00 -50,112.00 12,528.00 -50,112.00
3.0000

62,640.00

0.8000
113 PROFILED PLASTIC DROP LANE LINE

2520.0000 L.F. -33.33 % 0.8000 -33.33 % 0.8000 -33.33 %

2,016.00 -1,008.00 2,016.00 -1,008.00 2,016.00 -1,008.00
1.2000

3,024.00

2.1500
114 PLASTIC WIDE LINE

13900.0000 L.F. -46.25 % 2.1500 -46.25 % 1.0000 -75.00 %

29,885.00 -25,715.00 29,885.00 -25,715.00 13,900.00 -41,700.00
4.0000

55,600.00

10.0000
115 PLASTIC SKIP WIDE LINE

50.0000 L.F. 400.00 % 10.0000 400.00 % 10.0000 400.00 %

500.00 400.00 500.00 400.00 500.00 400.00
2.0000
100.00

20.0000
116 PLASTIC STOP LINE

25.0000 L.F. 566.67 % 20.0000 566.67 % 20.0000 566.67 %

500.00 425.00 500.00 425.00 500.00 425.00
3.0000
75.00

105.0000
117 PLASTIC TRAFFIC ARROW

3.0000 EACH -22.22 % 105.0000 -22.22 % 105.0000 -22.22 %

315.00 -90.00 315.00 -90.00 315.00 -90.00
135.0000
405.00

40.0000
118 PAINTED HOV LANE SYMBOL TYPE

26.0000 EACH -38.46 % 40.0000 -38.46 % 40.0000 -38.46 %

1,040.00 -650.00 1,040.00 -650.00 1,040.00 -650.00
65.0000
1,690.00

98.0000
119 PLASTIC HOV LANE SYMBOL TYPE 2

20.0000 EACH -10.91 % 98.0000 -10.91 % 98.0000 -10.91 %

1,960.00 -240.00 1,960.00 -240.00 1,960.00 -240.00
110.0000
2,200.00

20.0000
120 PLASTIC DRAINAGE MARKING

40.0000 EACH 0.00 % 20.0000 0.00 % 20.0000 0.00 %

800.00 0.00 800.00 0.00 800.00 0.00
20.0000
800.00

155.0000
121 RAISED PAVEMENT MARKER TYPE 1

22.8000 HUND -11.43 % 155.0000 -11.43 % 155.0000 -11.43 %

3,534.00 -456.00 3,534.00 -456.00 3,534.00 -456.00
175.0000
3,990.00

295.0000
122 RAISED PAVEMENT MARKER TYPE 2

16.0000 HUND -1.67 % 295.0000 -1.67 % 295.0000 -1.67 %

4,720.00 -80.00 4,720.00 -80.00 4,720.00 -80.00
300.0000
4,800.00
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0.5100
123 TEMPORARY PAVEMENT MARKING

43690.0000 L.F. 27.50 % 0.1500 -62.50 % 0.1500 -62.50 %

22,281.90 4,805.90 6,553.50 -10,922.50 6,553.50 -10,922.50
0.4000

17,476.00
124 PERMANENT SIGNING

L.S. 15.31 % 14.11 % -59.96 %

57,600.00 7,648.00 57,000.00 7,048.00 20,000.00 -29,952.0049,952.00
125 SIGN BRIDGE NO. 1

L.S. 0.63 % 26.32 % 0.00 %

95,600.00 600.00 120,000.00 25,000.00 95,000.00 0.0095,000.00
126 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 68.00 % 120.00 % 50.00 %

8,400.00 3,400.00 11,000.00 6,000.00 7,500.00 2,500.005,000.00
127 TEMPORARY ILLUMINATION SYSTEM SUA 3795

L.S. 458.59 % 124.61 % 437.11 %

57,200.00 46,960.00 23,000.00 12,760.00 55,000.00 44,760.0010,240.00
128 ILLUMINATION SYSTEM SUA 3795

L.S. 11.80 % 8.28 % 8.28 %

82,600.00 8,717.00 80,000.00 6,117.00 80,000.00 6,117.0073,883.00
129 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -25.31 % 42.57 % -30.26 %

48,200.00 -16,329.30 92,000.00 27,470.70 45,000.00 -19,529.3064,529.30
130  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 64.29 % 58.35 % 97.94 %

16,600.00 6,496.00 16,000.00 5,896.00 20,000.00 9,896.0010,104.00
131  COMMUNICATION CABLES AND INTERFACES

L.S. 442.86 % 685.71 % 3,471.43 %

7,600.00 6,200.00 11,000.00 9,600.00 50,000.00 48,600.001,400.00
132  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 165.85 % 143.90 % 192.68 %

10,900.00 6,800.00 10,000.00 5,900.00 12,000.00 7,900.004,100.00

45.0000
133  DIRECTIONAL BORING

345.0000 L.F. 28.57 % 40.0000 14.29 % 45.0000 28.57 %

15,525.00 3,450.00 13,800.00 1,725.00 15,525.00 3,450.00
35.0000

12,075.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 350 - 106TH AVE NE 20210 142ND AVE NE
98223-7781 98004-5732 98072

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
134 SEQUENTIAL ARROW SIGN

300.0000 HR -40.00 % 3.0000 -40.00 % 4.0000 -20.00 %

900.00 -600.00 900.00 -600.00 1,200.00 -300.00
5.0000

1,500.00
135 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 10.44 % 50.60 % -49.80 %

22,000.00 2,080.00 30,000.00 10,080.00 10,000.00 -9,920.0019,920.00

0.3900
136 OTHER TRAFFIC CONTROL LABOR

3500.0000 HR -98.89 % 35.0000 0.00 % 45.0000 28.57 %

1,365.00 -121,135.00 122,500.00 0.00 157,500.00 35,000.00
35.0000

122,500.00

0.4000
137 TRAFFIC CONTROL SUPERVISOR

2500.0000 HR -99.00 % 50.0000 25.00 % 0.0100 -99.98 %

1,000.00 -99,000.00 125,000.00 25,000.00 25.00 -99,975.00
40.0000

100,000.00

12.0000
138 CONSTRUCTION SIGNS CLASS A

609.0000 S.F. -25.00 % 18.0000 12.50 % 20.0000 25.00 %

7,308.00 -2,436.00 10,962.00 1,218.00 12,180.00 2,436.00
16.0000
9,744.00

OTHER ITEMS

40.0000
139 GRAVEL BACKFILL FOR DRAIN

34.0500 C.Y. 21.21 % 50.0000 51.52 % 50.0000 51.52 %

1,362.00 238.35 1,702.50 578.85 1,702.50 578.85
33.0000
1,123.65

9.5000
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2860.0000 C.Y. -5.00 % 8.0000 -20.00 % 19.0000 90.00 %

27,170.00 -1,430.00 22,880.00 -5,720.00 54,340.00 25,740.00
10.0000

28,600.00

300.0000
141 CONTROLLED DENSITY FILL

2.0000 C.Y. 400.00 % 100.0000 66.67 % 200.0000 233.33 %

600.00 480.00 200.00 80.00 400.00 280.00
60.0000
120.00

35.0000
142  CABLE FENCE

584.0000 L.F. -50.00 % 75.0000 7.14 % 55.0000 -21.43 %

20,440.00 -20,440.00 43,800.00 2,920.00 32,120.00 -8,760.00
70.0000

40,880.00

0.0100
143 SHORING OR EXTRA EXCAVATION CLASS B

16860.0000 S.F. -99.50 % 1.0000 -50.00 % 1.0000 -50.00 %

168.60 -33,551.40 16,860.00 -16,860.00 16,860.00 -16,860.00
2.0000

33,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 350 - 106TH AVE NE 20210 142ND AVE NE
98223-7781 98004-5732 98072

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

300.0000
144 PLUGGING EXISTING PIPE

21.0000 EACH -25.00 % 200.0000 -50.00 % 300.0000 -25.00 %

6,300.00 -2,100.00 4,200.00 -4,200.00 6,300.00 -2,100.00
400.0000
8,400.00

145 STRUCTURE SURVEYING
L.S. -73.23 % -53.15 % -59.84 %

20,000.00 -54,709.00 35,000.00 -39,709.00 30,000.00 -44,709.0074,709.00
146 ROADWAY SURVEYING

L.S. -83.06 % -32.24 % -70.36 %

20,000.00 -98,067.00 80,000.00 -38,067.00 35,000.00 -83,067.00118,067.00

32.5000
147 CHAIN LINK FENCE TYPE 1

244.0000 L.F. 103.13 % 32.5000 103.13 % 35.0000 118.75 %

7,930.00 4,026.00 7,930.00 4,026.00 8,540.00 4,636.00
16.0000
3,904.00

29.0000
148 COATED CHAIN LINK FENCE TYPE 1

320.0000 L.F. 56.76 % 29.0000 56.76 % 30.0000 62.16 %

9,280.00 3,360.00 9,280.00 3,360.00 9,600.00 3,680.00
18.5000
5,920.00

75.0000
149 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

27.0000 EACH -25.00 % 75.0000 -25.00 % 75.0000 -25.00 %

2,025.00 -675.00 2,025.00 -675.00 2,025.00 -675.00
100.0000
2,700.00

125.0000
150 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

38.0000 EACH 25.00 % 125.0000 25.00 % 125.0000 25.00 %

4,750.00 950.00 4,750.00 950.00 4,750.00 950.00
100.0000
3,800.00

475.0000
151 SINGLE 6 FT. COATED CHAIN LINK GATE

1.0000 EACH 11.76 % 475.0000 11.76 % 475.0000 11.76 %

475.00 50.00 475.00 50.00 475.00 50.00
425.0000
425.00

1,200.0000
152 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH 29.73 % 1,200.0000 29.73 % 1,200.0000 29.73 %

1,200.00 275.00 1,200.00 275.00 1,200.00 275.00
925.0000
925.00

400.0000
153 ADJUST INLET

1.0000 EACH 60.00 % 1,000.0000 300.00 % 350.0000 40.00 %

400.00 150.00 1,000.00 750.00 350.00 100.00
250.0000
250.00

300.0000
154 CONNECTION TO DRAINAGE STRUCTURE

10.0000 EACH -45.45 % 500.0000 -9.09 % 500.0000 -9.09 %

3,000.00 -2,500.00 5,000.00 -500.00 5,000.00 -500.00
550.0000
5,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 350 - 106TH AVE NE 20210 142ND AVE NE
98223-7781 98004-5732 98072

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10,000.0000
155 MANHOLE 48 IN. DIAM. TYPE 3 W/ MODIFIED GRATE INLET TOP

1.0000 EACH 233.33 % 10,000.0000 233.33 % 2,300.0000 -23.33 %

10,000.00 7,000.00 10,000.00 7,000.00 2,300.00 -700.00
3,000.0000
3,000.00

100.0000
156 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

5.0000 L.F. -96.00 % 800.0000 -68.00 % 200.0000 -92.00 %

500.00 -12,000.00 4,000.00 -8,500.00 1,000.00 -11,500.00
2,500.0000
12,500.00

300.0000
157 ADJUST CATCH BASIN

1.0000 EACH -25.00 % 500.0000 25.00 % 400.0000 0.00 %

300.00 -100.00 500.00 100.00 400.00 0.00
400.0000
400.00

200.0000
158 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -38.46 % 150.0000 -53.85 % 400.0000 23.08 %

600.00 -375.00 450.00 -525.00 1,200.00 225.00
325.0000
975.00

159 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -20.00 % -46.67 % 166.67 %

1,500.00 -375.00 1,000.00 -875.00 5,000.00 3,125.001,875.00

2.0000
160 TRAINING

1600.0000 HR -92.00 % 1.0000 -96.00 % 2.0000 -92.00 %

3,200.00 -36,800.00 1,600.00 -38,400.00 3,200.00 -36,800.00
25.0000

40,000.00
161 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
162 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
163 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

2.0000
164  HIGH VISIBILITY FENCE

490.0000 L.F. -66.67 % 2.0000 -66.67 % 5.2500 -12.50 %

980.00 -1,960.00 980.00 -1,960.00 2,572.50 -367.50
6.0000

2,940.00
165 SPCC PLAN

L.S. -86.67 % 233.33 % -16.67 %

400.00 -2,600.00 10,000.00 7,000.00 2,500.00 -500.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

PACIFIC ROAD & BRIDGE CO. TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY
5802 CEMETERY RD 350 - 106TH AVE NE 20210 142ND AVE NE
98223-7781 98004-5732 98072

PROJECT : ARLINGTON   WA  982233393 BELLEVUE   WA  980093686 WOODINVILLE   WA  980721330

COUNTY(S) :KING CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

50.0000
166 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

10.0000 S.Y. 400.00 % 35.0000 250.00 % 60.0000 500.00 %

500.00 400.00 350.00 250.00 600.00 500.00
10.0000
100.00

8.0000
167 SHOTCRETE FACING

11300.0000 S.F. -20.00 % 8.0000 -20.00 % 8.0000 -20.00 %

90,400.00 -22,600.00 90,400.00 -22,600.00 90,400.00 -22,600.00
10.0000

113,000.00

$5,817,221.75 -8.17% $5,864,866.50 -7.42% $6,204,618.00 -2.06%$6,334,836.45CONTRACT TOTAL

$6,204,618.00$5,817,221.75 $5,864,866.50BASE TOTAL -8.17% -7.42% -2.06%$6,334,836.45



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 61.96 % 42.48 % 5.34 %

615,000.00 235,285.00 541,000.00 161,285.00 400,000.00 20,285.00379,715.00

10,000.0000
2 CLEARING AND GRUBBING

6.7000 ACRE 100.00 % 8,200.0000 64.00 % 10,000.0000 100.00 %

67,000.00 33,500.00 54,940.00 21,440.00 67,000.00 33,500.00
5,000.0000
33,500.00

310.0000
3 REMOVING DRAINAGE STRUCTURE

14.0000 EACH -11.43 % 350.0000 0.00 % 145.0000 -58.57 %

4,340.00 -560.00 4,900.00 0.00 2,030.00 -2,870.00
350.0000
4,900.00

4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3.0000
5 REMOVING CONC. BARRIER

3830.0000 L.F. -40.00 % 4.0000 -20.00 % 10.0000 100.00 %

11,490.00 -7,660.00 15,320.00 -3,830.00 38,300.00 19,150.00
5.0000

19,150.00

3.2500
6 REMOVING GUARDRAIL

2220.0000 L.F. -7.14 % 6.0000 71.43 % 4.0000 14.29 %

7,215.00 -555.00 13,320.00 5,550.00 8,880.00 1,110.00
3.5000

7,770.00

180.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH -10.00 % 1,572.0000 686.00 % 200.0000 0.00 %

180.00 -20.00 1,572.00 1,372.00 200.00 0.00
200.0000
200.00

0.2600
8 REMOVING TEMPORARY PAVEMENT MARKING

43040.0000 L.F. 4.00 % 0.3000 20.00 % 0.2500 0.00 %

11,190.40 430.40 12,912.00 2,152.00 10,760.00 0.00
0.2500

10,760.00

0.2600
9 REMOVING PAINT LINE

11390.0000 L.F. -42.22 % 0.3000 -33.33 % 0.4000 -11.11 %

2,961.40 -2,164.10 3,417.00 -1,708.50 4,556.00 -569.50
0.4500

5,125.50

0.5200
10 REMOVING PLASTIC LINE

12880.0000 L.F. -30.67 % 0.5000 -33.33 % 0.5000 -33.33 %

6,697.60 -2,962.40 6,440.00 -3,220.00 6,440.00 -3,220.00
0.7500

9,660.00

95.0000
11 REMOVING PAINTED TRAFFIC MARKING

1.0000 EACH 111.11 % 100.0000 122.22 % 40.0000 -11.11 %

95.00 50.00 100.00 55.00 40.00 -5.00
45.0000
45.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

70.0000
12 REMOVING PLASTIC TRAFFIC MARKING

11.0000 EACH 100.00 % 70.0000 100.00 % 52.0000 48.57 %

770.00 385.00 770.00 385.00 572.00 187.00
35.0000
385.00

95.0000
13 REMOVING RAISED PAVEMENT MARKER

35.6000 HUND -5.00 % 150.0000 50.00 % 160.0000 60.00 %

3,382.00 -178.00 5,340.00 1,780.00 5,696.00 2,136.00
100.0000
3,560.00

3.0000
14 REMOVING CHAIN LINK FENCE

480.0000 L.F. 0.00 % 5.0000 66.67 % 2.5000 -16.67 %

1,440.00 0.00 2,400.00 960.00 1,200.00 -240.00
3.0000

1,440.00

GRADING

12.6000
15 ROADWAY EXCAVATION INCL. HAUL

20736.0000 C.Y. 0.80 % 15.0000 20.00 % 15.0000 20.00 %

261,273.60 2,073.60 311,040.00 51,840.00 311,040.00 51,840.00
12.5000

259,200.00

16.5000
16 GRAVEL BORROW INCL. HAUL

5060.0000 TON 65.00 % 7.0000 -30.00 % 17.0000 70.00 %

83,490.00 32,890.00 35,420.00 -15,180.00 86,020.00 35,420.00
10.0000

50,600.00

1.6000
17 EMBANKMENT COMPACTION

3070.0000 C.Y. -20.00 % 6.0000 200.00 % 3.5000 75.00 %

4,912.00 -1,228.00 18,420.00 12,280.00 10,745.00 4,605.00
2.0000

6,140.00

DRAINAGE

46.0000
18 DITCH EXCAVATION INCL. HAUL

80.0000 C.Y. 155.56 % 21.0000 16.67 % 34.0000 88.89 %

3,680.00 2,240.00 1,680.00 240.00 2,720.00 1,280.00
18.0000
1,440.00

13.0000
19  POND EXCAVATION INCL. HAUL

1640.0000 C.Y. 4.00 % 21.0000 68.00 % 20.0000 60.00 %

21,320.00 820.00 34,440.00 13,940.00 32,800.00 12,300.00
12.5000

20,500.00

2,100.0000
20 GRATE INLET TYPE 1

2.0000 EACH 40.00 % 2,300.0000 53.33 % 2,150.0000 43.33 %

4,200.00 1,200.00 4,600.00 1,600.00 4,300.00 1,300.00
1,500.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

3,900.0000
21 DROP INLET TYPE 1

1.0000 EACH 30.00 % 4,300.0000 43.33 % 2,800.0000 -6.67 %

3,900.00 900.00 4,300.00 1,300.00 2,800.00 -200.00
3,000.0000
3,000.00

10.0000
22 CEMENT CONC. GUTTER

577.0000 L.F. -60.00 % 9.0000 -64.00 % 11.0000 -56.00 %

5,770.00 -8,655.00 5,193.00 -9,232.00 6,347.00 -8,078.00
25.0000

14,425.00

18.5000
23 QUARRY SPALLS

213.0000 TON -53.75 % 21.0000 -47.50 % 34.0000 -15.00 %

3,940.50 -4,579.50 4,473.00 -4,047.00 7,242.00 -1,278.00
40.0000
8,520.00

16.0000
24 UNDERDRAIN PIPE 8 IN. DIAM.

851.0000 L.F. 33.33 % 13.0000 8.33 % 10.0000 -16.67 %

13,616.00 3,404.00 11,063.00 851.00 8,510.00 -1,702.00
12.0000

10,212.00

STORM SEWER

1,650.0000
25 CATCH BASIN TYPE 2 48 IN. DIAM. W/SOLID LOCKING LID

1.0000 EACH -25.00 % 2,300.0000 4.55 % 3,000.0000 36.36 %

1,650.00 -550.00 2,300.00 100.00 3,000.00 800.00
2,200.0000
2,200.00

4,900.0000
26 CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW RESTRICTOR

2.0000 EACH -34.67 % 7,300.0000 -2.67 % 6,400.0000 -14.67 %

9,800.00 -5,200.00 14,600.00 -400.00 12,800.00 -2,200.00
7,500.0000
15,000.00

810.0000
27 CATCH BASIN TYPE 1

28.0000 EACH -26.36 % 1,200.0000 9.09 % 1,100.0000 0.00 %

22,680.00 -8,120.00 33,600.00 2,800.00 30,800.00 0.00
1,100.0000
30,800.00

1,600.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

6.0000 EACH -23.81 % 2,900.0000 38.10 % 3,350.0000 59.52 %

9,600.00 -3,000.00 17,400.00 4,800.00 20,100.00 7,500.00
2,100.0000
12,600.00

1.0000
29 TESTING STORM SEWER PIPE

3113.5000 L.F. -50.00 % 2.0000 0.00 % 2.0000 0.00 %

3,113.50 -3,113.50 6,227.00 0.00 6,227.00 0.00
2.0000

6,227.00

49.0000
30 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

235.0000 L.F. 22.50 % 45.0000 12.50 % 50.0000 25.00 %

11,515.00 2,115.00 10,575.00 1,175.00 11,750.00 2,350.00
40.0000
9,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

23.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3252.5000 L.F. 15.00 % 20.0000 0.00 % 30.0000 50.00 %

74,807.50 9,757.50 65,050.00 0.00 97,575.00 32,525.00
20.0000

65,050.00

30.0000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

83.5000 L.F. -9.09 % 40.0000 21.21 % 41.0000 24.24 %

2,505.00 -250.50 3,340.00 584.50 3,423.50 668.00
33.0000
2,755.50

33.0000
33 SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM.

69.5000 L.F. 120.00 % 30.0000 100.00 % 39.0000 160.00 %

2,293.50 1,251.00 2,085.00 1,042.50 2,710.50 1,668.00
15.0000
1,042.50

110.0000
34  TRENCH DRAIN

36.5000 L.F. 10.00 % 120.0000 20.00 % 150.0000 50.00 %

4,015.00 365.00 4,380.00 730.00 5,475.00 1,825.00
100.0000
3,650.00

1,100.0000
35  TRENCH DRAIN CATCH BASIN

2.0000 EACH -63.33 % 1,200.0000 -60.00 % 1,250.0000 -58.33 %

2,200.00 -3,800.00 2,400.00 -3,600.00 2,500.00 -3,500.00
3,000.0000
6,000.00

STRUCTURE

30.0000
36 STRUCTURE EXCAVATION CLASS A INCL. HAUL

262.0000 C.Y. 100.00 % 26.0000 73.33 % 50.0000 233.33 %

7,860.00 3,930.00 6,812.00 2,882.00 13,100.00 9,170.00
15.0000
3,930.00

37 SHORING OR EXTRA EXCAVATION CL. A
L.S. -84.85 % -15.76 % -61.82 %

2,500.00 -14,000.00 13,900.00 -2,600.00 6,300.00 -10,200.0016,500.00

30.0000
38 GRAVEL BACKFILL FOR WALL

343.0000 C.Y. -40.00 % 22.0000 -56.00 % 28.0000 -44.00 %

10,290.00 -6,860.00 7,546.00 -9,604.00 9,604.00 -7,546.00
50.0000

17,150.00

1.0000
39 ST. REINF. BAR FOR RETAINING WALL

17240.0000 LB. 0.00 % 1.0000 0.00 % 1.4000 40.00 %

17,240.00 0.00 17,240.00 0.00 24,136.00 6,896.00
1.0000

17,240.00

750.0000
40 CONC. CLASS 4000 FOR RETAINING WALL

234.7000 C.Y. 15.38 % 740.0000 13.85 % 600.0000 -7.69 %

176,025.00 23,470.00 173,678.00 21,123.00 140,820.00 -11,735.00
650.0000

152,555.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005
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TITLE :I-5
NE 175TH ST TO NE 205TH ST
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MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00

30.0000
42 NOISE BARRIER WALL TYPE 14SSB

11376.0000 S.F. -6.25 % 40.0000 25.00 % 37.0000 15.63 %

341,280.00 -22,752.00 455,040.00 91,008.00 420,912.00 56,880.00
32.0000

364,032.00

19.0000
43 NOISE BARRIER WALL TYPE 11

14094.0000 S.F. -40.63 % 20.0000 -37.50 % 23.0000 -28.13 %

267,786.00 -183,222.00 281,880.00 -169,128.00 324,162.00 -126,846.00
32.0000

451,008.00

23.6000
44 NOISE BARRIER WALL TYPE 9

32115.0000 S.F. -26.25 % 26.0000 -18.75 % 24.0000 -25.00 %

757,914.00 -269,766.00 834,990.00 -192,690.00 770,760.00 -256,920.00
32.0000

1,027,680.00

5,000.0000
45 NOISE BARRIER WALL ACCESS DOOR

1.0000 EACH 42.86 % 3,300.0000 -5.71 % 2,700.0000 -22.86 %

5,000.00 1,500.00 3,300.00 -200.00 2,700.00 -800.00
3,500.0000
3,500.00

44.9500
46 CONCRETE FASCIA PANEL

12000.0000 S.F. 124.75 % 24.0000 20.00 % 20.0000 0.00 %

539,400.00 299,400.00 288,000.00 48,000.00 240,000.00 0.00
20.0000

240,000.00

400.0000
47 SOIL NAIL - EPOXY COATED

451.0000 EACH -27.27 % 425.0000 -22.73 % 450.0000 -18.18 %

180,400.00 -67,650.00 191,675.00 -56,375.00 202,950.00 -45,100.00
550.0000

248,050.00
48 SOIL NAIL VERIFICATION TEST

L.S. -60.00 % -60.00 % -60.00 %

4,000.00 -6,000.00 4,000.00 -6,000.00 4,000.00 -6,000.0010,000.00

4.5000
49 PREFABRICATED DRAINAGE MAT

636.0000 S.Y. -62.50 % 5.0000 -58.33 % 5.0000 -58.33 %

2,862.00 -4,770.00 3,180.00 -4,452.00 3,180.00 -4,452.00
12.0000
7,632.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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NB AUXILIARY LANE
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11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

19.5000
50 CRUSHED SURFACING BASE COURSE

3790.0000 TON -2.50 % 19.0000 -5.00 % 20.0000 0.00 %

73,905.00 -1,895.00 72,010.00 -3,790.00 75,800.00 0.00
20.0000

75,800.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

HOT MIX ASPHALT

48.0000
52 HMA CL. 1/2 IN. PG 64-22

12320.0000 TON 20.00 % 52.0000 30.00 % 54.0000 35.00 %

591,360.00 98,560.00 640,640.00 147,840.00 665,280.00 172,480.00
40.0000

492,800.00
53 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00
54 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

7,200.00 7,200.00 7,200.007,200.00
55 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00

EROSION CONTROL AND PLANTING

25.0000
56 ESC LEAD

250.0000 DAY -72.22 % 0.0100 -99.99 % 75.0000 -16.67 %

6,250.00 -16,250.00 2.50 -22,497.50 18,750.00 -3,750.00
90.0000

22,500.00

1,500.0000
57 SEEDING, FERTILIZING, AND MULCHING

4.0000 ACRE 50.00 % 1,600.0000 60.00 % 1,270.0000 27.00 %

6,000.00 2,000.00 6,400.00 2,400.00 5,080.00 1,080.00
1,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

31.2500
58 COMPOST TYPE 1

389.0000 C.Y. -2.34 % 33.0000 3.13 % 44.0000 37.50 %

12,156.25 -291.75 12,837.00 389.00 17,116.00 4,668.00
32.0000

12,448.00

2.0000
59 TEMPORARY EROSION CONTROL BLANKET

1310.0000 S.Y. -11.11 % 3.0000 33.33 % 2.0000 -11.11 %

2,620.00 -327.50 3,930.00 982.50 2,620.00 -327.50
2.2500

2,947.50

1.0000
60 PLASTIC COVERING

25360.0000 S.Y. -50.00 % 1.5000 -25.00 % 0.5000 -75.00 %

25,360.00 -25,360.00 38,040.00 -12,680.00 12,680.00 -38,040.00
2.0000

50,720.00

25.0000
61 CHECK DAM

176.0000 L.F. 13.64 % 9.0000 -59.09 % 9.0000 -59.09 %

4,400.00 528.00 1,584.00 -2,288.00 1,584.00 -2,288.00
22.0000
3,872.00

95.0000
62 STREET CLEANING

500.0000 HR 5.56 % 90.0000 0.00 % 100.0000 11.11 %

47,500.00 2,500.00 45,000.00 0.00 50,000.00 5,000.00
90.0000

45,000.00

42.0000
63 INLET PROTECTION

61.0000 EACH -58.00 % 43.0000 -57.00 % 100.0000 0.00 %

2,562.00 -3,538.00 2,623.00 -3,477.00 6,100.00 0.00
100.0000
6,100.00

4.1000
64 SILT FENCE

7538.0000 L.F. -18.00 % 3.5000 -30.00 % 4.0000 -20.00 %

30,905.80 -6,784.20 26,383.00 -11,307.00 30,152.00 -7,538.00
5.0000

37,690.00
65 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

8.5000
66 PSIPE BIG-LEAF MAPLE, 3' HT., BARE ROOT

28.0000 EACH -29.17 % 9.0000 -25.00 % 23.0000 91.67 %

238.00 -98.00 252.00 -84.00 644.00 308.00
12.0000
336.00

10.5000
67 PSIPE DOUGLAS FIR, 24" HT., #2 CONT.

477.0000 EACH -30.00 % 11.0000 -26.67 % 19.0000 26.67 %

5,008.50 -2,146.50 5,247.00 -1,908.00 9,063.00 1,908.00
15.0000
7,155.00

11.6000
68 PSIPE PACIFIC DOGWOOD, 3' HT., #2 CONT.

30.0000 EACH -35.56 % 12.0000 -33.33 % 29.0000 61.11 %

348.00 -192.00 360.00 -180.00 870.00 330.00
18.0000
540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
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------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
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120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
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NO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

10.6000
69 PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT

114.0000 EACH -29.33 % 11.0000 -26.67 % 19.0000 26.67 %

1,208.40 -501.60 1,254.00 -456.00 2,166.00 456.00
15.0000
1,710.00

12.6000
70 PSIPE WESTERN WHITE PINE, 24" HT., #2 CONT.

106.0000 EACH -30.00 % 14.0000 -22.22 % 23.0000 27.78 %

1,335.60 -572.40 1,484.00 -424.00 2,438.00 530.00
18.0000
1,908.00

6.0000
71 PSIPE INDIAN PLUM, 18" HT., BARE ROOT

440.0000 EACH -25.00 % 6.0000 -25.00 % 5.0000 -37.50 %

2,640.00 -880.00 2,640.00 -880.00 2,200.00 -1,320.00
8.0000

3,520.00

7.5000
72 PSIPE KINNIKINNICK, 6" HT., #1 CONT.

149.0000 EACH -6.25 % 8.0000 0.00 % 8.0000 0.00 %

1,117.50 -74.50 1,192.00 0.00 1,192.00 0.00
8.0000

1,192.00

9.0000
73 PSIPE PACIFIC WAX MYRTLE, 12" HT., #1 CONT.

9.0000 EACH 20.00 % 9.0000 20.00 % 12.0000 60.00 %

81.00 13.50 81.00 13.50 108.00 40.50
7.5000
67.50

5.6000
74 PSIPE RED OSIER DOGWOOD, 18" HT., BARE ROOT

206.0000 EACH 1.82 % 6.0000 9.09 % 5.0000 -9.09 %

1,153.60 20.60 1,236.00 103.00 1,030.00 -103.00
5.5000

1,133.00

7.8000
75 PSIPE SALAL, 6" HT., #1 CONT.

1140.0000 EACH 4.00 % 8.0000 6.67 % 10.0000 33.33 %

8,892.00 342.00 9,120.00 570.00 11,400.00 2,850.00
7.5000

8,550.00

6.0000
76 PSIPE SERVICEBERRY, 18" HT., BARE ROOT

353.0000 EACH 0.00 % 6.0000 0.00 % 5.0000 -16.67 %

2,118.00 0.00 2,118.00 0.00 1,765.00 -353.00
6.0000

2,118.00

5.6000
77 PSIPE SITKA WILLOW, 18" HT., BARE ROOT

138.0000 EACH 12.00 % 6.0000 20.00 % 5.0000 0.00 %

772.80 82.80 828.00 138.00 690.00 0.00
5.0000
690.00

5.6000
78 PSIPE SNOWBERRY, 18" HT., BARE ROOT

228.0000 EACH -6.67 % 6.0000 0.00 % 5.0000 -16.67 %

1,276.80 -91.20 1,368.00 0.00 1,140.00 -228.00
6.0000

1,368.00

8.1000
79 PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT.

1457.0000 EACH -10.00 % 9.0000 0.00 % 10.0000 11.11 %

11,801.70 -1,311.30 13,113.00 0.00 14,570.00 1,457.00
9.0000

13,113.00
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EROSION CONTROL AND PLANTING

6.0000
80 PSIPE VINE MAPLE, 18" HT., BARE ROOT

359.0000 EACH -25.00 % 6.0000 -25.00 % 5.0000 -37.50 %

2,154.00 -718.00 2,154.00 -718.00 1,795.00 -1,077.00
8.0000

2,872.00

3.0000
81 PSIPE HARDSTEM BULRUSH, 3" SPRIG, BARE ROOT

3375.0000 EACH -14.29 % 3.0000 -14.29 % 3.0000 -14.29 %

10,125.00 -1,687.50 10,125.00 -1,687.50 10,125.00 -1,687.50
3.5000

11,812.50

3.0000
82 PSIPE RICE CUTGRASS, 3" SPRIG, BARE ROOT

800.0000 EACH -14.29 % 3.0000 -14.29 % 3.0000 -14.29 %

2,400.00 -400.00 2,400.00 -400.00 2,400.00 -400.00
3.5000

2,800.00

3.0000
83 PSIPE SLOUGH SEDGE, 3" SPRIG, BARE ROOT

1400.0000 EACH -14.29 % 3.0000 -14.29 % 3.0000 -14.29 %

4,200.00 -700.00 4,200.00 -700.00 4,200.00 -700.00
3.5000

4,900.00

3.0000
84 PSIPE SOFTSTEM BULRUSH, 3" SRIG, BARE ROOT

800.0000 EACH -14.29 % 3.0000 -14.29 % 3.0000 -14.29 %

2,400.00 -400.00 2,400.00 -400.00 2,400.00 -400.00
3.5000

2,800.00
85 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

26,560.00 26,560.00 26,560.0026,560.00
86 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

26,560.00 26,560.00 26,560.0026,560.00

33.5000
87 SOIL AMENDMENT

1347.0000 C.Y. -14.10 % 35.0000 -10.26 % 46.0000 17.95 %

45,124.50 -7,408.50 47,145.00 -5,388.00 61,962.00 9,429.00
39.0000

52,533.00

98.5000
88 BARK OR WOOD CHIP MULCH

154.0000 C.Y. 207.81 % 110.0000 243.75 % 37.0000 15.63 %

15,169.00 10,241.00 16,940.00 12,012.00 5,698.00 770.00
32.0000
4,928.00

7.5000
89 SOD INSTALLATION

150.0000 S.Y. 7.14 % 8.0000 14.29 % 8.0000 14.29 %

1,125.00 75.00 1,200.00 150.00 1,200.00 150.00
7.0000

1,050.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

19.0000
90 BEAM GUARDRAIL TYPE 1

2101.0000 L.F. 46.15 % 19.0000 46.15 % 22.0000 69.23 %

39,919.00 12,606.00 39,919.00 12,606.00 46,222.00 18,909.00
13.0000

27,313.00

44.0000
91 BEAM GUARDRAIL TYPE 11

52.0000 L.F. 7.32 % 45.0000 9.76 % 50.0000 21.95 %

2,288.00 156.00 2,340.00 208.00 2,600.00 468.00
41.0000
2,132.00

1,300.0000
92 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH 44.44 % 1,500.0000 66.67 % 1,400.0000 55.56 %

2,600.00 800.00 3,000.00 1,200.00 2,800.00 1,000.00
900.0000
1,800.00

1,200.0000
93 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH 33.33 % 1,300.0000 44.44 % 1,350.0000 50.00 %

1,200.00 300.00 1,300.00 400.00 1,350.00 450.00
900.0000
900.00

1,800.0000
94 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 4.65 % 2,000.0000 16.28 % 2,000.0000 16.28 %

3,600.00 160.00 4,000.00 560.00 4,000.00 560.00
1,720.0000
3,440.00

2,000.0000
95 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 3.09 % 1,800.0000 -7.22 % 2,300.0000 18.56 %

2,000.00 60.00 1,800.00 -140.00 2,300.00 360.00
1,940.0000
1,940.00

950.0000
96 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 58.33 % 1,000.0000 66.67 % 1,100.0000 83.33 %

950.00 350.00 1,000.00 400.00 1,100.00 500.00
600.0000
600.00

510.0000
97 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 2.00 % 600.0000 20.00 % 580.0000 16.00 %

1,530.00 30.00 1,800.00 300.00 1,740.00 240.00
500.0000
1,500.00

60.0000
98 SINGLE SLOPE CONCRETE BARRIER

4838.0000 L.F. 0.00 % 65.0000 8.33 % 72.0000 20.00 %

290,280.00 0.00 314,470.00 24,190.00 348,336.00 58,056.00
60.0000

290,280.00

11.5000
99 TEMPORARY CONC. BARRIER

8890.0000 L.F. 43.75 % 10.0000 25.00 % 13.0000 62.50 %

102,235.00 31,115.00 88,900.00 17,780.00 115,570.00 44,450.00
8.0000

71,120.00

5.0000
100  RESETTING TEMPORARY CONC. BARRIER

5960.0000 L.F. 25.00 % 5.0000 25.00 % 6.0000 50.00 %

29,800.00 5,960.00 29,800.00 5,960.00 35,760.00 11,920.00
4.0000

23,840.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
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04A036

MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15,500.0000
101 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 210.00 % 12,000.0000 140.00 % 14,000.0000 180.00 %

31,000.00 21,000.00 24,000.00 14,000.00 28,000.00 18,000.00
5,000.0000
10,000.00

2.2000
102 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2500.0000 HR -56.00 % 4.0000 -20.00 % 2.5000 -50.00 %

5,500.00 -7,000.00 10,000.00 -2,500.00 6,250.00 -6,250.00
5.0000

12,500.00

5,000.0000
103 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 11.11 % 4,600.0000 2.22 % 6,300.0000 40.00 %

15,000.00 1,500.00 13,800.00 300.00 18,900.00 5,400.00
4,500.0000
13,500.00

104 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

850.0000
105 RESETTING IMPACT ATTENUATOR

3.0000 EACH 0.00 % 820.0000 -3.53 % 970.0000 14.12 %

2,550.00 0.00 2,460.00 -90.00 2,910.00 360.00
850.0000
2,550.00

10,500.0000
106 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 110.00 % 15,000.0000 200.00 % 24,000.0000 380.00 %

21,000.00 11,000.00 30,000.00 20,000.00 48,000.00 38,000.00
5,000.0000
10,000.00

45.0000
107 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

400.0000 HR 28.57 % 55.0000 57.14 % 44.0000 25.71 %

18,000.00 4,000.00 22,000.00 8,000.00 17,600.00 3,600.00
35.0000

14,000.00

23.0000
108 FLEXIBLE GUIDE POST

64.0000 EACH -23.33 % 36.0000 20.00 % 30.0000 0.00 %

1,472.00 -448.00 2,304.00 384.00 1,920.00 0.00
30.0000
1,920.00

16.5000
109 BARRIER DELINEATOR

26.0000 EACH 10.00 % 26.0000 73.33 % 12.0000 -20.00 %

429.00 39.00 676.00 286.00 312.00 -78.00
15.0000
390.00

0.1300
110 PAINT LINE

21350.0000 L.F. 30.00 % 0.2000 100.00 % 0.1500 50.00 %

2,775.50 640.50 4,270.00 2,135.00 3,202.50 1,067.50
0.1000

2,135.00

1.0500
111 PLASTIC LINE

1086.0000 L.F. -16.00 % 1.0000 -20.00 % 0.6000 -52.00 %

1,140.30 -217.20 1,086.00 -271.50 651.60 -705.90
1.2500

1,357.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.6500
112 PROFILED PLASTIC LINE

20880.0000 L.F. -78.33 % 0.7500 -75.00 % 0.5000 -83.33 %

13,572.00 -49,068.00 15,660.00 -46,980.00 10,440.00 -52,200.00
3.0000

62,640.00

0.8500
113 PROFILED PLASTIC DROP LANE LINE

2520.0000 L.F. -29.17 % 1.0000 -16.67 % 1.2000 0.00 %

2,142.00 -882.00 2,520.00 -504.00 3,024.00 0.00
1.2000

3,024.00

2.2500
114 PLASTIC WIDE LINE

13900.0000 L.F. -43.75 % 1.0000 -75.00 % 1.0000 -75.00 %

31,275.00 -24,325.00 13,900.00 -41,700.00 13,900.00 -41,700.00
4.0000

55,600.00

10.5000
115 PLASTIC SKIP WIDE LINE

50.0000 L.F. 425.00 % 3.0000 50.00 % 2.5000 25.00 %

525.00 425.00 150.00 50.00 125.00 25.00
2.0000
100.00

20.5000
116 PLASTIC STOP LINE

25.0000 L.F. 583.33 % 21.0000 600.00 % 18.0000 500.00 %

512.50 437.50 525.00 450.00 450.00 375.00
3.0000
75.00

110.0000
117 PLASTIC TRAFFIC ARROW

3.0000 EACH -18.52 % 180.0000 33.33 % 200.0000 48.15 %

330.00 -75.00 540.00 135.00 600.00 195.00
135.0000
405.00

45.0000
118 PAINTED HOV LANE SYMBOL TYPE

26.0000 EACH -30.77 % 110.0000 69.23 % 120.0000 84.62 %

1,170.00 -520.00 2,860.00 1,170.00 3,120.00 1,430.00
65.0000
1,690.00

100.0000
119 PLASTIC HOV LANE SYMBOL TYPE 2

20.0000 EACH -9.09 % 200.0000 81.82 % 230.0000 109.09 %

2,000.00 -200.00 4,000.00 1,800.00 4,600.00 2,400.00
110.0000
2,200.00

21.0000
120 PLASTIC DRAINAGE MARKING

40.0000 EACH 5.00 % 21.0000 5.00 % 24.0000 20.00 %

840.00 40.00 840.00 40.00 960.00 160.00
20.0000
800.00

160.0000
121 RAISED PAVEMENT MARKER TYPE 1

22.8000 HUND -8.57 % 260.0000 48.57 % 290.0000 65.71 %

3,648.00 -342.00 5,928.00 1,938.00 6,612.00 2,622.00
175.0000
3,990.00

300.0000
122 RAISED PAVEMENT MARKER TYPE 2

16.0000 HUND 0.00 % 360.0000 20.00 % 400.0000 33.33 %

4,800.00 0.00 5,760.00 960.00 6,400.00 1,600.00
300.0000
4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.1600
123 TEMPORARY PAVEMENT MARKING

43690.0000 L.F. -60.00 % 0.2000 -50.00 % 1.0000 150.00 %

6,990.40 -10,485.60 8,738.00 -8,738.00 43,690.00 26,214.00
0.4000

17,476.00
124 PERMANENT SIGNING

L.S. 0.10 % -19.92 % -15.92 %

50,000.00 48.00 40,000.00 -9,952.00 42,000.00 -7,952.0049,952.00
125 SIGN BRIDGE NO. 1

L.S. -21.05 % -5.26 % 31.58 %

75,000.00 -20,000.00 90,000.00 -5,000.00 125,000.00 30,000.0095,000.00
126 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 70.00 % 80.00 % 120.00 %

8,500.00 3,500.00 9,000.00 4,000.00 11,000.00 6,000.005,000.00
127 TEMPORARY ILLUMINATION SYSTEM SUA 3795

L.S. 485.94 % 485.94 % 144.14 %

60,000.00 49,760.00 60,000.00 49,760.00 25,000.00 14,760.0010,240.00
128 ILLUMINATION SYSTEM SUA 3795

L.S. 15.05 % 48.88 % 21.81 %

85,000.00 11,117.00 110,000.00 36,117.00 90,000.00 16,117.0073,883.00
129 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -22.52 % 70.47 % 54.97 %

50,000.00 -14,529.30 110,000.00 45,470.70 100,000.00 35,470.7064,529.30
130  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 68.25 % 157.32 % 78.15 %

17,000.00 6,896.00 26,000.00 15,896.00 18,000.00 7,896.0010,104.00
131  COMMUNICATION CABLES AND INTERFACES

L.S. 3,471.43 % 1,400.00 % 757.14 %

50,000.00 48,600.00 21,000.00 19,600.00 12,000.00 10,600.001,400.00
132  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 168.29 % 21.95 % 143.90 %

11,000.00 6,900.00 5,000.00 900.00 10,000.00 5,900.004,100.00

46.0000
133  DIRECTIONAL BORING

345.0000 L.F. 31.43 % 51.0000 45.71 % 45.0000 28.57 %

15,870.00 3,795.00 17,595.00 5,520.00 15,525.00 3,450.00
35.0000

12,075.00
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4.0000
134 SEQUENTIAL ARROW SIGN

300.0000 HR -20.00 % 3.0000 -40.00 % 3.0000 -40.00 %

1,200.00 -300.00 900.00 -600.00 900.00 -600.00
5.0000

1,500.00
135 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 0.40 % 60.64 % 156.02 %

20,000.00 80.00 32,000.00 12,080.00 51,000.00 31,080.0019,920.00

42.5000
136 OTHER TRAFFIC CONTROL LABOR

3500.0000 HR 21.43 % 40.0000 14.29 % 44.0000 25.71 %

148,750.00 26,250.00 140,000.00 17,500.00 154,000.00 31,500.00
35.0000

122,500.00

10.0000
137 TRAFFIC CONTROL SUPERVISOR

2500.0000 HR -75.00 % 52.0000 30.00 % 46.0000 15.00 %

25,000.00 -75,000.00 130,000.00 30,000.00 115,000.00 15,000.00
40.0000

100,000.00

12.0000
138 CONSTRUCTION SIGNS CLASS A

609.0000 S.F. -25.00 % 15.0000 -6.25 % 17.0000 6.25 %

7,308.00 -2,436.00 9,135.00 -609.00 10,353.00 609.00
16.0000
9,744.00

OTHER ITEMS

52.0000
139 GRAVEL BACKFILL FOR DRAIN

34.0500 C.Y. 57.58 % 50.0000 51.52 % 36.0000 9.09 %

1,770.60 646.95 1,702.50 578.85 1,225.80 102.15
33.0000
1,123.65

19.5000
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2860.0000 C.Y. 95.00 % 4.0000 -60.00 % 21.0000 110.00 %

55,770.00 27,170.00 11,440.00 -17,160.00 60,060.00 31,460.00
10.0000

28,600.00

200.0000
141 CONTROLLED DENSITY FILL

2.0000 C.Y. 233.33 % 500.0000 733.33 % 300.0000 400.00 %

400.00 280.00 1,000.00 880.00 600.00 480.00
60.0000
120.00

60.0000
142  CABLE FENCE

584.0000 L.F. -14.29 % 77.0000 10.00 % 80.0000 14.29 %

35,040.00 -5,840.00 44,968.00 4,088.00 46,720.00 5,840.00
70.0000

40,880.00

1.0000
143 SHORING OR EXTRA EXCAVATION CLASS B

16860.0000 S.F. -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %

16,860.00 -16,860.00 16,860.00 -16,860.00 16,860.00 -16,860.00
2.0000

33,720.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

310.0000
144 PLUGGING EXISTING PIPE

21.0000 EACH -22.50 % 230.0000 -42.50 % 300.0000 -25.00 %

6,510.00 -1,890.00 4,830.00 -3,570.00 6,300.00 -2,100.00
400.0000
8,400.00

145 STRUCTURE SURVEYING
L.S. -73.23 % -66.54 % -85.28 %

20,000.00 -54,709.00 25,000.00 -49,709.00 11,000.00 -63,709.0074,709.00
146 ROADWAY SURVEYING

L.S. -83.06 % -70.36 % -72.05 %

20,000.00 -98,067.00 35,000.00 -83,067.00 33,000.00 -85,067.00118,067.00

33.0000
147 CHAIN LINK FENCE TYPE 1

244.0000 L.F. 106.25 % 16.0000 0.00 % 38.0000 137.50 %

8,052.00 4,148.00 3,904.00 0.00 9,272.00 5,368.00
16.0000
3,904.00

30.0000
148 COATED CHAIN LINK FENCE TYPE 1

320.0000 L.F. 62.16 % 10.0000 -45.95 % 34.0000 83.78 %

9,600.00 3,680.00 3,200.00 -2,720.00 10,880.00 4,960.00
18.5000
5,920.00

80.0000
149 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

27.0000 EACH -20.00 % 280.0000 180.00 % 86.0000 -14.00 %

2,160.00 -540.00 7,560.00 4,860.00 2,322.00 -378.00
100.0000
2,700.00

130.0000
150 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

38.0000 EACH 30.00 % 280.0000 180.00 % 145.0000 45.00 %

4,940.00 1,140.00 10,640.00 6,840.00 5,510.00 1,710.00
100.0000
3,800.00

500.0000
151 SINGLE 6 FT. COATED CHAIN LINK GATE

1.0000 EACH 17.65 % 500.0000 17.65 % 550.0000 29.41 %

500.00 75.00 500.00 75.00 550.00 125.00
425.0000
425.00

1,300.0000
152 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH 40.54 % 430.0000 -53.51 % 1,400.0000 51.35 %

1,300.00 375.00 430.00 -495.00 1,400.00 475.00
925.0000
925.00

360.0000
153 ADJUST INLET

1.0000 EACH 44.00 % 700.0000 180.00 % 710.0000 184.00 %

360.00 110.00 700.00 450.00 710.00 460.00
250.0000
250.00

510.0000
154 CONNECTION TO DRAINAGE STRUCTURE

10.0000 EACH -7.27 % 550.0000 0.00 % 370.0000 -32.73 %

5,100.00 -400.00 5,500.00 0.00 3,700.00 -1,800.00
550.0000
5,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,400.0000
155 MANHOLE 48 IN. DIAM. TYPE 3 W/ MODIFIED GRATE INLET TOP

1.0000 EACH -20.00 % 3,900.0000 30.00 % 1,300.0000 -56.67 %

2,400.00 -600.00 3,900.00 900.00 1,300.00 -1,700.00
3,000.0000
3,000.00

210.0000
156 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

5.0000 L.F. -91.60 % 590.0000 -76.40 % 250.0000 -90.00 %

1,050.00 -11,450.00 2,950.00 -9,550.00 1,250.00 -11,250.00
2,500.0000
12,500.00

410.0000
157 ADJUST CATCH BASIN

1.0000 EACH 2.50 % 320.0000 -20.00 % 300.0000 -25.00 %

410.00 10.00 320.00 -80.00 300.00 -100.00
400.0000
400.00

410.0000
158 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH 26.15 % 390.0000 20.00 % 300.0000 -7.69 %

1,230.00 255.00 1,170.00 195.00 900.00 -75.00
325.0000
975.00

159 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 353.33 % 33.33 % -65.33 %

8,500.00 6,625.00 2,500.00 625.00 650.00 -1,225.001,875.00

3.0000
160 TRAINING

1600.0000 HR -88.00 % 5.0000 -80.00 % 1.0000 -96.00 %

4,800.00 -35,200.00 8,000.00 -32,000.00 1,600.00 -38,400.00
25.0000

40,000.00
161 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
162 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
163 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

5.5000
164  HIGH VISIBILITY FENCE

490.0000 L.F. -8.33 % 3.0000 -50.00 % 6.0000 0.00 %

2,695.00 -245.00 1,470.00 -1,470.00 2,940.00 0.00
6.0000

2,940.00
165 SPCC PLAN

L.S. -16.67 % -66.67 % -83.33 %

2,500.00 -500.00 1,000.00 -2,000.00 500.00 -2,500.003,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

MAX J. KUNEY COMPANY WILDER CONSTRUCTION COMPANY C.A. CAREY CORP.
120 N RALPH ST 1525 E MARINE VIEW DR 537 NW LOCUST ST
99202-4795 98027-2412

PROJECT : SPOKANE   WA  992020008 EVERETT   WA  982011927 ISSAQUAH   WA  980271006

COUNTY(S) :KING CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100134

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

51.0000
166 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

10.0000 S.Y. 410.00 % 5.0000 -50.00 % 7.0000 -30.00 %

510.00 410.00 50.00 -50.00 70.00 -30.00
10.0000
100.00

8.5000
167 SHOTCRETE FACING

11300.0000 S.F. -15.00 % 8.5000 -15.00 % 10.0000 0.00 %

96,050.00 -16,950.00 96,050.00 -16,950.00 113,000.00 0.00
10.0000

113,000.00

$6,248,332.75 -1.37% $6,418,000.00 1.31% $6,451,058.90 1.83%$6,334,836.45CONTRACT TOTAL

$6,451,058.90$6,248,332.75 $6,418,000.00BASE TOTAL -1.37% 1.31% 1.83%$6,334,836.45



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 7TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

SCI INFRASTRUCTURE, LLC
2825 SOUTH 154TH STREET

PROJECT : SEATTLE   WA  981882099

COUNTY(S) :KING CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 3.76 %
394,000.00 14,285.00379,715.00

8,000.0000
2 CLEARING AND GRUBBING

6.7000 ACRE 60.00 %
53,600.00 20,100.00

5,000.0000
33,500.00

175.0000
3 REMOVING DRAINAGE STRUCTURE

14.0000 EACH -50.00 %
2,450.00 -2,450.00

350.0000
4,900.00

4 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS
EST. 0.00 %

10,000.0010,000.00

15.5000
5 REMOVING CONC. BARRIER

3830.0000 L.F. 210.00 %
59,365.00 40,215.00

5.0000
19,150.00

3.2500
6 REMOVING GUARDRAIL

2220.0000 L.F. -7.14 %
7,215.00 -555.00

3.5000
7,770.00

250.0000
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 25.00 %
250.00 50.00

200.0000
200.00

0.2700
8 REMOVING TEMPORARY PAVEMENT MARKING

43040.0000 L.F. 8.00 %
11,620.80 860.80

0.2500
10,760.00

0.2700
9 REMOVING PAINT LINE

11390.0000 L.F. -40.00 %
3,075.30 -2,050.20

0.4500
5,125.50

0.5000
10 REMOVING PLASTIC LINE

12880.0000 L.F. -33.33 %
6,440.00 -3,220.00

0.7500
9,660.00

94.0000
11 REMOVING PAINTED TRAFFIC MARKING

1.0000 EACH 108.89 %
94.00 49.00

45.0000
45.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 7TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

SCI INFRASTRUCTURE, LLC
2825 SOUTH 154TH STREET

PROJECT : SEATTLE   WA  981882099

COUNTY(S) :KING CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

71.0000
12 REMOVING PLASTIC TRAFFIC MARKING

11.0000 EACH 102.86 %
781.00 396.00

35.0000
385.00

100.0000
13 REMOVING RAISED PAVEMENT MARKER

35.6000 HUND 0.00 %
3,560.00 0.00

100.0000
3,560.00

4.7500
14 REMOVING CHAIN LINK FENCE

480.0000 L.F. 58.33 %
2,280.00 840.00

3.0000
1,440.00

GRADING

17.5000
15 ROADWAY EXCAVATION INCL. HAUL

20736.0000 C.Y. 40.00 %
362,880.00 103,680.00

12.5000
259,200.00

1.0000
16 GRAVEL BORROW INCL. HAUL

5060.0000 TON -90.00 %
5,060.00 -45,540.00

10.0000
50,600.00

18.0000
17 EMBANKMENT COMPACTION

3070.0000 C.Y. 800.00 %
55,260.00 49,120.00

2.0000
6,140.00

DRAINAGE

37.0000
18 DITCH EXCAVATION INCL. HAUL

80.0000 C.Y. 105.56 %
2,960.00 1,520.00

18.0000
1,440.00

22.0000
19  POND EXCAVATION INCL. HAUL

1640.0000 C.Y. 76.00 %
36,080.00 15,580.00

12.5000
20,500.00

4,000.0000
20 GRATE INLET TYPE 1

2.0000 EACH 166.67 %
8,000.00 5,000.00

1,500.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 7TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

SCI INFRASTRUCTURE, LLC
2825 SOUTH 154TH STREET

PROJECT : SEATTLE   WA  981882099

COUNTY(S) :KING CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

3,500.0000
21 DROP INLET TYPE 1

1.0000 EACH 16.67 %
3,500.00 500.00

3,000.0000
3,000.00

10.0000
22 CEMENT CONC. GUTTER

577.0000 L.F. -60.00 %
5,770.00 -8,655.00

25.0000
14,425.00

30.0000
23 QUARRY SPALLS

213.0000 TON -25.00 %
6,390.00 -2,130.00

40.0000
8,520.00

6.7500
24 UNDERDRAIN PIPE 8 IN. DIAM.

851.0000 L.F. -43.75 %
5,744.25 -4,467.75

12.0000
10,212.00

STORM SEWER

1,700.0000
25 CATCH BASIN TYPE 2 48 IN. DIAM. W/SOLID LOCKING LID

1.0000 EACH -22.73 %
1,700.00 -500.00

2,200.0000
2,200.00

6,000.0000
26 CATCH BASIN TYPE 2 72 IN. DIAM. W/FLOW RESTRICTOR

2.0000 EACH -20.00 %
12,000.00 -3,000.00

7,500.0000
15,000.00

950.0000
27 CATCH BASIN TYPE 1

28.0000 EACH -13.64 %
26,600.00 -4,200.00

1,100.0000
30,800.00

2,100.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM.

6.0000 EACH 0.00 %
12,600.00 0.00

2,100.0000
12,600.00

1.7500
29 TESTING STORM SEWER PIPE

3113.5000 L.F. -12.50 %
5,448.63 -778.38

2.0000
6,227.00

33.0000
30 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

235.0000 L.F. -17.50 %
7,755.00 -1,645.00

40.0000
9,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 7TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

SCI INFRASTRUCTURE, LLC
2825 SOUTH 154TH STREET

PROJECT : SEATTLE   WA  981882099

COUNTY(S) :KING CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

26.0000
31 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

3252.5000 L.F. 30.00 %
84,565.00 19,515.00

20.0000
65,050.00

42.0000
32 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

83.5000 L.F. 27.27 %
3,507.00 751.50

33.0000
2,755.50

60.0000
33 SOLID WALL PVC STORM SEWER PIPE 15 IN. DIAM.

69.5000 L.F. 300.00 %
4,170.00 3,127.50

15.0000
1,042.50

140.0000
34  TRENCH DRAIN

36.5000 L.F. 40.00 %
5,110.00 1,460.00

100.0000
3,650.00

1,400.0000
35  TRENCH DRAIN CATCH BASIN

2.0000 EACH -53.33 %
2,800.00 -3,200.00

3,000.0000
6,000.00

STRUCTURE

27.0000
36 STRUCTURE EXCAVATION CLASS A INCL. HAUL

262.0000 C.Y. 80.00 %
7,074.00 3,144.00

15.0000
3,930.00

37 SHORING OR EXTRA EXCAVATION CL. A
L.S. -15.15 %

14,000.00 -2,500.0016,500.00

40.0000
38 GRAVEL BACKFILL FOR WALL

343.0000 C.Y. -20.00 %
13,720.00 -3,430.00

50.0000
17,150.00

1.0000
39 ST. REINF. BAR FOR RETAINING WALL

17240.0000 LB. 0.00 %
17,240.00 0.00

1.0000
17,240.00

735.0000
40 CONC. CLASS 4000 FOR RETAINING WALL

234.7000 C.Y. 13.08 %
172,504.50 19,949.50

650.0000
152,555.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 7TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

SCI INFRASTRUCTURE, LLC
2825 SOUTH 154TH STREET

PROJECT : SEATTLE   WA  981882099

COUNTY(S) :KING CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
41 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 %
-5.00-5.00

33.5000
42 NOISE BARRIER WALL TYPE 14SSB

11376.0000 S.F. 4.69 %
381,096.00 17,064.00

32.0000
364,032.00

22.8000
43 NOISE BARRIER WALL TYPE 11

14094.0000 S.F. -28.75 %
321,343.20 -129,664.80

32.0000
451,008.00

24.5000
44 NOISE BARRIER WALL TYPE 9

32115.0000 S.F. -23.44 %
786,817.50 -240,862.50

32.0000
1,027,680.00

5,000.0000
45 NOISE BARRIER WALL ACCESS DOOR

1.0000 EACH 42.86 %
5,000.00 1,500.00

3,500.0000
3,500.00

40.0000
46 CONCRETE FASCIA PANEL

12000.0000 S.F. 100.00 %
480,000.00 240,000.00

20.0000
240,000.00

500.0000
47 SOIL NAIL - EPOXY COATED

451.0000 EACH -9.09 %
225,500.00 -22,550.00

550.0000
248,050.00

48 SOIL NAIL VERIFICATION TEST
L.S. 10.00 %

11,000.00 1,000.0010,000.00

11.0000
49 PREFABRICATED DRAINAGE MAT

636.0000 S.Y. -8.33 %
6,996.00 -636.00

12.0000
7,632.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 7TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

SCI INFRASTRUCTURE, LLC
2825 SOUTH 154TH STREET

PROJECT : SEATTLE   WA  981882099

COUNTY(S) :KING CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

15.5000
50 CRUSHED SURFACING BASE COURSE

3790.0000 TON -22.50 %
58,745.00 -17,055.00

20.0000
75,800.00

LIQUID ASPHALT
51 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
9,000.009,000.00

HOT MIX ASPHALT

50.0000
52 HMA CL. 1/2 IN. PG 64-22

12320.0000 TON 25.00 %
616,000.00 123,200.00

40.0000
492,800.00

53 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

18,000.0018,000.00
54 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
7,200.007,200.00

55 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-4.00-4.00

EROSION CONTROL AND PLANTING

50.0000
56 ESC LEAD

250.0000 DAY -44.44 %
12,500.00 -10,000.00

90.0000
22,500.00

1,400.0000
57 SEEDING, FERTILIZING, AND MULCHING

4.0000 ACRE 40.00 %
5,600.00 1,600.00

1,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 7TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

SCI INFRASTRUCTURE, LLC
2825 SOUTH 154TH STREET

PROJECT : SEATTLE   WA  981882099

COUNTY(S) :KING CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

44.0000
58 COMPOST TYPE 1

389.0000 C.Y. 37.50 %
17,116.00 4,668.00

32.0000
12,448.00

22.0000
59 TEMPORARY EROSION CONTROL BLANKET

1310.0000 S.Y. 877.78 %
28,820.00 25,872.50

2.2500
2,947.50

2.0000
60 PLASTIC COVERING

25360.0000 S.Y. 0.00 %
50,720.00 0.00

2.0000
50,720.00

40.0000
61 CHECK DAM

176.0000 L.F. 81.82 %
7,040.00 3,168.00

22.0000
3,872.00

95.0000
62 STREET CLEANING

500.0000 HR 5.56 %
47,500.00 2,500.00

90.0000
45,000.00

75.0000
63 INLET PROTECTION

61.0000 EACH -25.00 %
4,575.00 -1,525.00

100.0000
6,100.00

4.5000
64 SILT FENCE

7538.0000 L.F. -10.00 %
33,921.00 -3,769.00

5.0000
37,690.00

65 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

50,000.0050,000.00

9.0000
66 PSIPE BIG-LEAF MAPLE, 3' HT., BARE ROOT

28.0000 EACH -25.00 %
252.00 -84.00

12.0000
336.00

14.0000
67 PSIPE DOUGLAS FIR, 24" HT., #2 CONT.

477.0000 EACH -6.67 %
6,678.00 -477.00

15.0000
7,155.00

15.0000
68 PSIPE PACIFIC DOGWOOD, 3' HT., #2 CONT.

30.0000 EACH -16.67 %
450.00 -90.00

18.0000
540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :04A036 REVISION NO : 1 BIDS OPENED ON : Dec  1 2004
CONTRACT NO :006861 REGION NO : 1 AWARDED ON : Dec  6 2004
VERSION NO :4 WORK ORDER# : 0L3497
HWY :SR 005

------- 7TH BIDDER -------

TITLE :I-5
NE 175TH ST TO NE 205TH ST
NB AUXILIARY LANE
04A036

SCI INFRASTRUCTURE, LLC
2825 SOUTH 154TH STREET

PROJECT : SEATTLE   WA  981882099

COUNTY(S) :KING CONTRACTOR NUMBER : 753245

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

14.0000
69 PSIPE WESTERN RED CEDAR, 24" HT., #2 CONT

114.0000 EACH -6.67 %
1,596.00 -114.00

15.0000
1,710.00

14.0000
70 PSIPE WESTERN WHITE PINE, 24" HT., #2 CONT.

106.0000 EACH -22.22 %
1,484.00 -424.00

18.0000
1,908.00

9.0000
71 PSIPE INDIAN PLUM, 18" HT., BARE ROOT

440.0000 EACH 12.50 %
3,960.00 440.00

8.0000
3,520.00

11.0000
72 PSIPE KINNIKINNICK, 6" HT., #1 CONT.

149.0000 EACH 37.50 %
1,639.00 447.00

8.0000
1,192.00

11.0000
73 PSIPE PACIFIC WAX MYRTLE, 12" HT., #1 CONT.

9.0000 EACH 46.67 %
99.00 31.50

7.5000
67.50

9.0000
74 PSIPE RED OSIER DOGWOOD, 18" HT., BARE ROOT

206.0000 EACH 63.64 %
1,854.00 721.00

5.5000
1,133.00

11.0000
75 PSIPE SALAL, 6" HT., #1 CONT.

1140.0000 EACH 46.67 %
12,540.00 3,990.00

7.5000
8,550.00

9.0000
76 PSIPE SERVICEBERRY, 18" HT., BARE ROOT

353.0000 EACH 50.00 %
3,177.00 1,059.00

6.0000
2,118.00

9.0000
77 PSIPE SITKA WILLOW, 18" HT., BARE ROOT

138.0000 EACH 80.00 %
1,242.00 552.00

5.0000
690.00

9.0000
78 PSIPE SNOWBERRY, 18" HT., BARE ROOT

228.0000 EACH 50.00 %
2,052.00 684.00

6.0000
1,368.00

11.0000
79 PSIPE TALL OREGON GRAPE, 18" HT., #1 CONT.

1457.0000 EACH 22.22 %
16,027.00 2,914.00

9.0000
13,113.00
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04A036
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.0000
80 PSIPE VINE MAPLE, 18" HT., BARE ROOT

359.0000 EACH 12.50 %
3,231.00 359.00

8.0000
2,872.00

3.0000
81 PSIPE HARDSTEM BULRUSH, 3" SPRIG, BARE ROOT

3375.0000 EACH -14.29 %
10,125.00 -1,687.50

3.5000
11,812.50

3.0000
82 PSIPE RICE CUTGRASS, 3" SPRIG, BARE ROOT

800.0000 EACH -14.29 %
2,400.00 -400.00

3.5000
2,800.00

3.0000
83 PSIPE SLOUGH SEDGE, 3" SPRIG, BARE ROOT

1400.0000 EACH -14.29 %
4,200.00 -700.00

3.5000
4,900.00

3.0000
84 PSIPE SOFTSTEM BULRUSH, 3" SRIG, BARE ROOT

800.0000 EACH -14.29 %
2,400.00 -400.00

3.5000
2,800.00

85 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

26,560.0026,560.00
86 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
26,560.0026,560.00

40.0000
87 SOIL AMENDMENT

1347.0000 C.Y. 2.56 %
53,880.00 1,347.00

39.0000
52,533.00

62.0000
88 BARK OR WOOD CHIP MULCH

154.0000 C.Y. 93.75 %
9,548.00 4,620.00

32.0000
4,928.00

11.0000
89 SOD INSTALLATION

150.0000 S.Y. 57.14 %
1,650.00 600.00

7.0000
1,050.00
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TRAFFIC

19.4000
90 BEAM GUARDRAIL TYPE 1

2101.0000 L.F. 49.23 %
40,759.40 13,446.40

13.0000
27,313.00

45.0000
91 BEAM GUARDRAIL TYPE 11

52.0000 L.F. 9.76 %
2,340.00 208.00

41.0000
2,132.00

1,300.0000
92 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

2.0000 EACH 44.44 %
2,600.00 800.00

900.0000
1,800.00

1,225.0000
93 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

1.0000 EACH 36.11 %
1,225.00 325.00

900.0000
900.00

1,825.0000
94 BEAM GUARDRAIL FLARED TERMINAL

2.0000 EACH 6.10 %
3,650.00 210.00

1,720.0000
3,440.00

2,100.0000
95 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 8.25 %
2,100.00 160.00

1,940.0000
1,940.00

1,000.0000
96 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 66.67 %
1,000.00 400.00

600.0000
600.00

600.0000
97 BEAM GUARDRAIL ANCHOR TYPE 4

3.0000 EACH 20.00 %
1,800.00 300.00

500.0000
1,500.00

55.5000
98 SINGLE SLOPE CONCRETE BARRIER

4838.0000 L.F. -7.50 %
268,509.00 -21,771.00

60.0000
290,280.00

11.8000
99 TEMPORARY CONC. BARRIER

8890.0000 L.F. 47.50 %
104,902.00 33,782.00

8.0000
71,120.00

5.1500
100  RESETTING TEMPORARY CONC. BARRIER

5960.0000 L.F. 28.75 %
30,694.00 6,854.00

4.0000
23,840.00
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17,000.0000
101 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 240.00 %
34,000.00 24,000.00

5,000.0000
10,000.00

5.0000
102 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

2500.0000 HR 0.00 %
12,500.00 0.00

5.0000
12,500.00

5,100.0000
103 TEMPORARY IMPACT ATTENUATOR

3.0000 EACH 13.33 %
15,300.00 1,800.00

4,500.0000
13,500.00

104 REPAIR IMPACT ATTENUATOR
EST. 0.00 %

5,000.005,000.00

865.0000
105 RESETTING IMPACT ATTENUATOR

3.0000 EACH 1.76 %
2,595.00 45.00

850.0000
2,550.00

13,000.0000
106 TRUCK-MOUNTED IMPACT ATTENUATOR

2.0000 EACH 160.00 %
26,000.00 16,000.00

5,000.0000
10,000.00

44.0000
107 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

400.0000 HR 25.71 %
17,600.00 3,600.00

35.0000
14,000.00

23.0000
108 FLEXIBLE GUIDE POST

64.0000 EACH -23.33 %
1,472.00 -448.00

30.0000
1,920.00

16.7000
109 BARRIER DELINEATOR

26.0000 EACH 11.33 %
434.20 44.20

15.0000
390.00

0.1500
110 PAINT LINE

21350.0000 L.F. 50.00 %
3,202.50 1,067.50

0.1000
2,135.00

1.2000
111 PLASTIC LINE

1086.0000 L.F. -4.00 %
1,303.20 -54.30

1.2500
1,357.50
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DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.6500
112 PROFILED PLASTIC LINE

20880.0000 L.F. -78.33 %
13,572.00 -49,068.00

3.0000
62,640.00

0.8500
113 PROFILED PLASTIC DROP LANE LINE

2520.0000 L.F. -29.17 %
2,142.00 -882.00

1.2000
3,024.00

2.2500
114 PLASTIC WIDE LINE

13900.0000 L.F. -43.75 %
31,275.00 -24,325.00

4.0000
55,600.00

10.3000
115 PLASTIC SKIP WIDE LINE

50.0000 L.F. 415.00 %
515.00 415.00

2.0000
100.00

25.0000
116 PLASTIC STOP LINE

25.0000 L.F. 733.33 %
625.00 550.00

3.0000
75.00

125.0000
117 PLASTIC TRAFFIC ARROW

3.0000 EACH -7.41 %
375.00 -30.00

135.0000
405.00

50.0000
118 PAINTED HOV LANE SYMBOL TYPE

26.0000 EACH -23.08 %
1,300.00 -390.00

65.0000
1,690.00

120.0000
119 PLASTIC HOV LANE SYMBOL TYPE 2

20.0000 EACH 9.09 %
2,400.00 200.00

110.0000
2,200.00

25.0000
120 PLASTIC DRAINAGE MARKING

40.0000 EACH 25.00 %
1,000.00 200.00

20.0000
800.00

200.0000
121 RAISED PAVEMENT MARKER TYPE 1

22.8000 HUND 14.29 %
4,560.00 570.00

175.0000
3,990.00

325.0000
122 RAISED PAVEMENT MARKER TYPE 2

16.0000 HUND 8.33 %
5,200.00 400.00

300.0000
4,800.00
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0.2000
123 TEMPORARY PAVEMENT MARKING

43690.0000 L.F. -50.00 %
8,738.00 -8,738.00

0.4000
17,476.00

124 PERMANENT SIGNING
L.S. 0.10 %

50,000.00 48.0049,952.00
125 SIGN BRIDGE NO. 1

L.S. 5.26 %
100,000.00 5,000.0095,000.00

126 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 80.00 %

9,000.00 4,000.005,000.00
127 TEMPORARY ILLUMINATION SYSTEM SUA 3795

L.S. 485.94 %
60,000.00 49,760.0010,240.00

128 ILLUMINATION SYSTEM SUA 3795
L.S. 21.81 %

90,000.00 16,117.0073,883.00
129 TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -22.52 %
50,000.00 -14,529.3064,529.30

130  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 97.94 %

20,000.00 9,896.0010,104.00
131  COMMUNICATION CABLES AND INTERFACES

L.S. 3,471.43 %
50,000.00 48,600.001,400.00

132  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 192.68 %

12,000.00 7,900.004,100.00

70.0000
133  DIRECTIONAL BORING

345.0000 L.F. 100.00 %
24,150.00 12,075.00

35.0000
12,075.00
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5.0000
134 SEQUENTIAL ARROW SIGN

300.0000 HR 0.00 %
1,500.00 0.00

5.0000
1,500.00

135 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 125.90 %

45,000.00 25,080.0019,920.00

45.0000
136 OTHER TRAFFIC CONTROL LABOR

3500.0000 HR 28.57 %
157,500.00 35,000.00

35.0000
122,500.00

50.0000
137 TRAFFIC CONTROL SUPERVISOR

2500.0000 HR 25.00 %
125,000.00 25,000.00

40.0000
100,000.00

13.0000
138 CONSTRUCTION SIGNS CLASS A

609.0000 S.F. -18.75 %
7,917.00 -1,827.00

16.0000
9,744.00

OTHER ITEMS

55.0000
139 GRAVEL BACKFILL FOR DRAIN

34.0500 C.Y. 66.67 %
1,872.75 749.10

33.0000
1,123.65

21.0000
140 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2860.0000 C.Y. 110.00 %
60,060.00 31,460.00

10.0000
28,600.00

110.0000
141 CONTROLLED DENSITY FILL

2.0000 C.Y. 83.33 %
220.00 100.00

60.0000
120.00

60.0000
142  CABLE FENCE

584.0000 L.F. -14.29 %
35,040.00 -5,840.00

70.0000
40,880.00

2.0000
143 SHORING OR EXTRA EXCAVATION CLASS B

16860.0000 S.F. 0.00 %
33,720.00 0.00

2.0000
33,720.00
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OTHER ITEMS

100.0000
144 PLUGGING EXISTING PIPE

21.0000 EACH -75.00 %
2,100.00 -6,300.00

400.0000
8,400.00

145 STRUCTURE SURVEYING
L.S. -23.70 %

57,000.00 -17,709.0074,709.00
146 ROADWAY SURVEYING

L.S. -53.42 %
55,000.00 -63,067.00118,067.00

15.0000
147 CHAIN LINK FENCE TYPE 1

244.0000 L.F. -6.25 %
3,660.00 -244.00

16.0000
3,904.00

28.0000
148 COATED CHAIN LINK FENCE TYPE 1

320.0000 L.F. 51.35 %
8,960.00 3,040.00

18.5000
5,920.00

130.0000
149 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

27.0000 EACH 30.00 %
3,510.00 810.00

100.0000
2,700.00

170.0000
150 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

38.0000 EACH 70.00 %
6,460.00 2,660.00

100.0000
3,800.00

700.0000
151 SINGLE 6 FT. COATED CHAIN LINK GATE

1.0000 EACH 64.71 %
700.00 275.00

425.0000
425.00

1,900.0000
152 DOUBLE 20 FT. COATED CHAIN LINK GATE

1.0000 EACH 105.41 %
1,900.00 975.00

925.0000
925.00

800.0000
153 ADJUST INLET

1.0000 EACH 220.00 %
800.00 550.00

250.0000
250.00

250.0000
154 CONNECTION TO DRAINAGE STRUCTURE

10.0000 EACH -54.55 %
2,500.00 -3,000.00

550.0000
5,500.00
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OTHER ITEMS

3,900.0000
155 MANHOLE 48 IN. DIAM. TYPE 3 W/ MODIFIED GRATE INLET TOP

1.0000 EACH 30.00 %
3,900.00 900.00

3,000.0000
3,000.00

300.0000
156 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

5.0000 L.F. -88.00 %
1,500.00 -11,000.00

2,500.0000
12,500.00

800.0000
157 ADJUST CATCH BASIN

1.0000 EACH 100.00 %
800.00 400.00

400.0000
400.00

250.0000
158 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

3.0000 EACH -23.08 %
750.00 -225.00

325.0000
975.00

159 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 300.00 %

7,500.00 5,625.001,875.00

3.0000
160 TRAINING

1600.0000 HR -88.00 %
4,800.00 -35,200.00

25.0000
40,000.00

161 ROADSIDE CLEANUP
EST. 0.00 %

1,500.001,500.00
162 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

163 MINOR CHANGE
CALC 0.00 %

-1.00-1.00

3.5000
164  HIGH VISIBILITY FENCE

490.0000 L.F. -41.67 %
1,715.00 -1,225.00

6.0000
2,940.00

165 SPCC PLAN
L.S. -66.67 %

1,000.00 -2,000.003,000.00
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11/30/2004

13:39

DOT_RGGB01

IM-0053(883)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

50.0000
166 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

10.0000 S.Y. 400.00 %
500.00 400.00

10.0000
100.00

12.0000
167 SHOTCRETE FACING

11300.0000 S.F. 20.00 %
135,600.00 22,600.00

10.0000
113,000.00

$6,701,081.23 5.78%$6,334,836.45CONTRACT TOTAL

$6,701,081.23BASE TOTAL 5.78%$6,334,836.45


