
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A036 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007038 REGION NO : 1 AWARDED ON : Oct 24 2005
VERSION NO :3 WORK ORDER# : XL2225
HWY :SR 000,202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
JCT 292ND AVE SE
SIGNAL & CHANNELIZATION
05A036

TRANSTECH ELECTRIC, INC. SAIL ELECTRIC, INC. SIGNAL ELECTRIC INC.
9012 S 208TH ST - 98031-1210 911 SLATER ROAD 1001 3RD AVE S
PO BOX 7429 98032-6102

PROJECT : KENT   WA  980420043 BELLINGHAM   WA  982268310 KENT   WA  980646209

COUNTY(S) :KING CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 100140 CONTRACTOR NUMBER : 766700

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. 15.40 % -20.42 % -28.38 %

29,000.00 3,869.00 20,000.00 -5,131.00 18,000.00 -7,131.0025,131.00

32.4000
2 REMOVING ASPHALT CONC. PAVEMENT

54.0000 S.Y. 29.60 % 49.0000 96.00 % 14.0000 -44.00 %

1,749.60 399.60 2,646.00 1,296.00 756.00 -594.00
25.0000

1,350.00

4.5500
3 REMOVING CONC. BARRIER

73.0000 L.F. -69.67 % 5.2000 -65.33 % 4.4000 -70.67 %

332.15 -762.85 379.60 -715.40 321.20 -773.80
15.0000

1,095.00

5.1500
4 REMOVING GUARDRAIL

540.0000 L.F. -48.50 % 5.8000 -42.00 % 4.9000 -51.00 %

2,781.00 -2,619.00 3,132.00 -2,268.00 2,646.00 -2,754.00
10.0000

5,400.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -47.00 % -20.45 % -43.05 %

2,915.00 -2,585.00 4,375.00 -1,125.00 3,132.00 -2,368.005,500.00

GRADING

93.9000
6 ROADWAY EXCAVATION INCL. HAUL

20.0000 C.Y. 108.67 % 105.2500 133.89 % 42.0000 -6.67 %

1,878.00 978.00 2,105.00 1,205.00 840.00 -60.00
45.0000

900.00

93.5000
7 GRAVEL BORROW INCL. HAUL

15.0000 C.Y. 87.00 % 116.0000 132.00 % 45.5000 -9.00 %

1,402.50 652.50 1,740.00 990.00 682.50 -67.50
50.0000

750.00

SURFACING

44.5000
8 CRUSHED SURFACING BASE COURSE

85.0000 TON -11.00 % 54.5000 9.00 % 32.7500 -34.50 %

3,782.50 -467.50 4,632.50 382.50 2,783.75 -1,466.25
50.0000

4,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A036 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007038 REGION NO : 1 AWARDED ON : Oct 24 2005
VERSION NO :3 WORK ORDER# : XL2225
HWY :SR 000,202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
JCT 292ND AVE SE
SIGNAL & CHANNELIZATION
05A036

TRANSTECH ELECTRIC, INC. SAIL ELECTRIC, INC. SIGNAL ELECTRIC INC.
9012 S 208TH ST - 98031-1210 911 SLATER ROAD 1001 3RD AVE S
PO BOX 7429 98032-6102

PROJECT : KENT   WA  980420043 BELLINGHAM   WA  982268310 KENT   WA  980646209

COUNTY(S) :KING CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 100140 CONTRACTOR NUMBER : 766700

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

125.0000
9 HMA CL. 1/2 IN. PG 58-22

100.0000 TON 38.89 % 125.0000 38.89 % 175.0000 94.44 %

12,500.00 3,500.00 12,500.00 3,500.00 17,500.00 8,500.00
90.0000

9,000.00
10 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

180.00 180.00 180.00180.00

EROSION CONTROL AND PLANTING

132.0000
11 ESC LEAD

20.0000 DAY 32.00 % 80.0000 -20.00 % 126.3000 26.30 %

2,640.00 640.00 1,600.00 -400.00 2,526.00 526.00
100.0000

2,000.00

17,600.0000
12  EROSION CONTROL SEEDING, FERTILIZING AND MULCHING

0.0500 ACRE 252.00 % 6,600.0000 32.00 % 845.0000 -83.10 %

880.00 630.00 330.00 80.00 42.25 -207.75
5,000.0000

250.00

67.5000
13 INLET PROTECTION

4.0000 EACH -32.50 % 50.0000 -50.00 % 63.0000 -37.00 %

270.00 -130.00 200.00 -200.00 252.00 -148.00
100.0000

400.00

11.0000
14 SILT FENCE

64.0000 L.F. 0.00 % 28.2500 156.82 % 11.0000 0.00 %

704.00 0.00 1,808.00 1,104.00 704.00 0.00
11.0000

704.00

3.6000
15 WATTLE

547.0000 L.F. -28.00 % 3.7500 -25.00 % 3.5000 -30.00 %

1,969.20 -765.80 2,051.25 -683.75 1,914.50 -820.50
5.0000

2,735.00

1.6500
16  HIGH VISIBILITY FENCE

1046.0000 L.F. -67.00 % 6.8000 36.00 % 1.6000 -68.00 %

1,725.90 -3,504.10 7,112.80 1,882.80 1,673.60 -3,556.40
5.0000

5,230.00
17 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A036 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007038 REGION NO : 1 AWARDED ON : Oct 24 2005
VERSION NO :3 WORK ORDER# : XL2225
HWY :SR 000,202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
JCT 292ND AVE SE
SIGNAL & CHANNELIZATION
05A036

TRANSTECH ELECTRIC, INC. SAIL ELECTRIC, INC. SIGNAL ELECTRIC INC.
9012 S 208TH ST - 98031-1210 911 SLATER ROAD 1001 3RD AVE S
PO BOX 7429 98032-6102

PROJECT : KENT   WA  980420043 BELLINGHAM   WA  982268310 KENT   WA  980646209

COUNTY(S) :KING CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 100140 CONTRACTOR NUMBER : 766700

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

35.0000
18  SENSITIVE AREA SIGN

12.0000 EACH 250.00 % 45.0000 350.00 % 31.6000 216.00 %

420.00 300.00 540.00 420.00 379.20 259.20
10.0000

120.00

TRAFFIC

23.7000
19 BEAM GUARDRAIL TYPE 1

614.0000 L.F. 18.50 % 27.0000 35.00 % 22.7000 13.50 %

14,551.80 2,271.80 16,578.00 4,298.00 13,937.80 1,657.80
20.0000

12,280.00

1,320.0000
20 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

3.0000 EACH -12.00 % 1,500.0000 0.00 % 1,264.0000 -15.73 %

3,960.00 -540.00 4,500.00 0.00 3,792.00 -708.00
1,500.0000

4,500.00

1,965.0000
21 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -1.75 % 2,200.0000 10.00 % 1,879.0000 -6.05 %

1,965.00 -35.00 2,200.00 200.00 1,879.00 -121.00
2,000.0000

2,000.00

32.1000
22 PRECAST CONC. BARRIER TYPE 4

50.0000 L.F. 42.67 % 36.5000 62.22 % 31.0000 37.78 %

1,605.00 480.00 1,825.00 700.00 1,550.00 425.00
22.5000

1,125.00

9.2500
23 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

138.0000 L.F. -7.50 % 10.5000 5.00 % 9.0000 -10.00 %

1,276.50 -103.50 1,449.00 69.00 1,242.00 -138.00
10.0000

1,380.00

0.3500
24 PAINT LINE

4899.0000 L.F. 40.00 % 0.2500 0.00 % 0.2000 -20.00 %

1,714.65 489.90 1,224.75 0.00 979.80 -244.95
0.2500

1,224.75

1.5000
25 PLASTIC WIDE LINE

538.0000 L.F. 20.00 % 1.3500 8.00 % 0.9000 -28.00 %

807.00 134.50 726.30 53.80 484.20 -188.30
1.2500

672.50

2.5000
26 PLASTIC CROSSWALK LINE

985.0000 S.F. -50.00 % 2.3700 -52.60 % 2.4000 -52.00 %

2,462.50 -2,462.50 2,334.45 -2,590.55 2,364.00 -2,561.00
5.0000

4,925.00

3.8500
27 PLASTIC STOP LINE

68.0000 L.F. -61.50 % 6.2500 -37.50 % 3.6000 -64.00 %

261.80 -418.20 425.00 -255.00 244.80 -435.20
10.0000

680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A036 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007038 REGION NO : 1 AWARDED ON : Oct 24 2005
VERSION NO :3 WORK ORDER# : XL2225
HWY :SR 000,202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
JCT 292ND AVE SE
SIGNAL & CHANNELIZATION
05A036

TRANSTECH ELECTRIC, INC. SAIL ELECTRIC, INC. SIGNAL ELECTRIC INC.
9012 S 208TH ST - 98031-1210 911 SLATER ROAD 1001 3RD AVE S
PO BOX 7429 98032-6102

PROJECT : KENT   WA  980420043 BELLINGHAM   WA  982268310 KENT   WA  980646209

COUNTY(S) :KING CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 100140 CONTRACTOR NUMBER : 766700

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

60.5000
28 PLASTIC TRAFFIC ARROW

7.0000 EACH -51.60 % 62.0000 -50.40 % 58.0000 -53.60 %

423.50 -451.50 434.00 -441.00 406.00 -469.00
125.0000

875.00

49.5000
29 PLASTIC DRAINAGE MARKING

4.0000 EACH 65.00 % 31.2500 4.17 % 14.7500 -50.83 %

198.00 78.00 125.00 5.00 59.00 -61.00
30.0000

120.00

440.0000
30 RAISED PAVEMENT MARKER TYPE 2

0.6600 HUND -12.00 % 710.0000 42.00 % 342.0000 -31.60 %

290.40 -39.60 468.60 138.60 225.72 -104.28
500.0000

330.00
31 PERMANENT SIGNING

L.S. 49.92 % -30.00 % 27.33 %

8,995.00 2,995.00 4,200.00 -1,800.00 7,640.00 1,640.006,000.00
32  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SUA 4387

L.S. 10.59 % 32.47 % 23.92 %

109,110.00 10,452.00 130,695.00 32,037.00 122,254.00 23,596.0098,658.00
33  TRAFFIC SIGNAL CONTROL SYSTEM SUA 4387

L.S. 61.36 % 76.78 % 80.96 %

25,375.00 9,649.00 27,800.00 12,074.00 28,458.00 12,732.0015,726.00

40.6000
34  DIRECTIONAL BORING

400.0000 L.F. 1.50 % 22.5000 -43.75 % 60.0000 50.00 %

16,240.00 240.00 9,000.00 -7,000.00 24,000.00 8,000.00
40.0000

16,000.00
35 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -55.56 % -35.56 % -1.11 %

20,000.00 -25,000.00 29,000.00 -16,000.00 44,500.00 -500.0045,000.00

OTHER ITEMS
36  ROADWAY SURVEYING

L.S. 99.00 % 227.50 % 184.50 %

9,950.00 4,950.00 16,375.00 11,375.00 14,225.00 9,225.005,000.00
37 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A036 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007038 REGION NO : 1 AWARDED ON : Oct 24 2005
VERSION NO :3 WORK ORDER# : XL2225
HWY :SR 000,202

------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 202
JCT 292ND AVE SE
SIGNAL & CHANNELIZATION
05A036

TRANSTECH ELECTRIC, INC. SAIL ELECTRIC, INC. SIGNAL ELECTRIC INC.
9012 S 208TH ST - 98031-1210 911 SLATER ROAD 1001 3RD AVE S
PO BOX 7429 98032-6102

PROJECT : KENT   WA  980420043 BELLINGHAM   WA  982268310 KENT   WA  980646209

COUNTY(S) :KING CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 100140 CONTRACTOR NUMBER : 766700

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

38 TRIMMING AND CLEANUP
L.S. 50.00 % -25.00 % 120.00 %

1,500.00 500.00 750.00 -250.00 2,200.00 1,200.001,000.00
39 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
40 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
41 SPCC PLAN

L.S. 55.00 % 50.00 % 400.00 %

775.00 275.00 750.00 250.00 2,500.00 2,000.00500.00

$293,095.00 1.24% $322,696.25 11.47% $333,778.32 15.30%$289,495.25CONTRACT TOTAL

$333,778.32$293,095.00 $322,696.25BASE TOTAL 1.24% 11.47% 15.30%$289,495.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A036 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007038 REGION NO : 1 AWARDED ON : Oct 24 2005
VERSION NO :3 WORK ORDER# : XL2225
HWY :SR 000,202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
JCT 292ND AVE SE
SIGNAL & CHANNELIZATION
05A036

TOTEM ELECTRIC OF TACOMA, INC. VALLEY ELECTRIC CO. OF MT. VERNON COLVICO, INC.
2332 S JEFFERSON AVE 1100 MERRILL CREEK PARKWAY 2121 N WATERWORKS ST
98402-1405 99212-1323

PROJECT : TACOMA   WA  984011093 EVERETT   WA  982037120 SPOKANE   WA  992202665

COUNTY(S) :KING CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100498 CONTRACTOR NUMBER : 100025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1 MOBILIZATION
L.S. 35.29 % 51.21 % 34.36 %

34,000.00 8,869.00 38,000.00 12,869.00 33,767.00 8,636.0025,131.00

39.0000
2 REMOVING ASPHALT CONC. PAVEMENT

54.0000 S.Y. 56.00 % 96.0000 284.00 % 30.0000 20.00 %

2,106.00 756.00 5,184.00 3,834.00 1,620.00 270.00
25.0000

1,350.00

4.2500
3 REMOVING CONC. BARRIER

73.0000 L.F. -71.67 % 5.0000 -66.67 % 6.0000 -60.00 %

310.25 -784.75 365.00 -730.00 438.00 -657.00
15.0000

1,095.00

4.7500
4 REMOVING GUARDRAIL

540.0000 L.F. -52.50 % 6.0000 -40.00 % 6.5000 -35.00 %

2,565.00 -2,835.00 3,240.00 -2,160.00 3,510.00 -1,890.00
10.0000

5,400.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -50.85 % -22.00 % -37.80 %

2,703.00 -2,797.00 4,290.00 -1,210.00 3,421.25 -2,078.755,500.00

GRADING

72.0000
6 ROADWAY EXCAVATION INCL. HAUL

20.0000 C.Y. 60.00 % 70.0000 55.56 % 100.0000 122.22 %

1,440.00 540.00 1,400.00 500.00 2,000.00 1,100.00
45.0000

900.00

62.0000
7 GRAVEL BORROW INCL. HAUL

15.0000 C.Y. 24.00 % 93.0000 86.00 % 50.0000 0.00 %

930.00 180.00 1,395.00 645.00 750.00 0.00
50.0000

750.00

SURFACING

38.0000
8 CRUSHED SURFACING BASE COURSE

85.0000 TON -24.00 % 61.0000 22.00 % 48.0000 -4.00 %

3,230.00 -1,020.00 5,185.00 935.00 4,080.00 -170.00
50.0000

4,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A036 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007038 REGION NO : 1 AWARDED ON : Oct 24 2005
VERSION NO :3 WORK ORDER# : XL2225
HWY :SR 000,202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
JCT 292ND AVE SE
SIGNAL & CHANNELIZATION
05A036

TOTEM ELECTRIC OF TACOMA, INC. VALLEY ELECTRIC CO. OF MT. VERNON COLVICO, INC.
2332 S JEFFERSON AVE 1100 MERRILL CREEK PARKWAY 2121 N WATERWORKS ST
98402-1405 99212-1323

PROJECT : TACOMA   WA  984011093 EVERETT   WA  982037120 SPOKANE   WA  992202665

COUNTY(S) :KING CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100498 CONTRACTOR NUMBER : 100025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

135.0000
9 HMA CL. 1/2 IN. PG 58-22

100.0000 TON 50.00 % 208.0000 131.11 % 175.0000 94.44 %

13,500.00 4,500.00 20,800.00 11,800.00 17,500.00 8,500.00
90.0000

9,000.00
10 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

180.00 180.00 180.00180.00

EROSION CONTROL AND PLANTING

70.0000
11 ESC LEAD

20.0000 DAY -30.00 % 145.0000 45.00 % 100.0000 0.00 %

1,400.00 -600.00 2,900.00 900.00 2,000.00 0.00
100.0000

2,000.00

24,560.0000
12  EROSION CONTROL SEEDING, FERTILIZING AND MULCHING

0.0500 ACRE 391.20 % 19,380.0000 287.60 % 5,000.0000 0.00 %

1,228.00 978.00 969.00 719.00 250.00 0.00
5,000.0000

250.00

65.0000
13 INLET PROTECTION

4.0000 EACH -35.00 % 73.0000 -27.00 % 100.0000 0.00 %

260.00 -140.00 292.00 -108.00 400.00 0.00
100.0000

400.00

10.6000
14 SILT FENCE

64.0000 L.F. -3.64 % 12.0000 9.09 % 4.0000 -63.64 %

678.40 -25.60 768.00 64.00 256.00 -448.00
11.0000

704.00

5.4500
15 WATTLE

547.0000 L.F. 9.00 % 4.0000 -20.00 % 5.0000 0.00 %

2,981.15 246.15 2,188.00 -547.00 2,735.00 0.00
5.0000

2,735.00

3.6000
16  HIGH VISIBILITY FENCE

1046.0000 L.F. -28.00 % 1.8200 -63.60 % 3.1000 -38.00 %

3,765.60 -1,464.40 1,903.72 -3,326.28 3,242.60 -1,987.40
5.0000

5,230.00
17 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A036 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007038 REGION NO : 1 AWARDED ON : Oct 24 2005
VERSION NO :3 WORK ORDER# : XL2225
HWY :SR 000,202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
JCT 292ND AVE SE
SIGNAL & CHANNELIZATION
05A036

TOTEM ELECTRIC OF TACOMA, INC. VALLEY ELECTRIC CO. OF MT. VERNON COLVICO, INC.
2332 S JEFFERSON AVE 1100 MERRILL CREEK PARKWAY 2121 N WATERWORKS ST
98402-1405 99212-1323

PROJECT : TACOMA   WA  984011093 EVERETT   WA  982037120 SPOKANE   WA  992202665

COUNTY(S) :KING CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100498 CONTRACTOR NUMBER : 100025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

32.0000
18  SENSITIVE AREA SIGN

12.0000 EACH 220.00 % 36.0000 260.00 % 168.0000 1,580.00 %

384.00 264.00 432.00 312.00 2,016.00 1,896.00
10.0000

120.00

TRAFFIC

22.0000
19 BEAM GUARDRAIL TYPE 1

614.0000 L.F. 10.00 % 26.0000 30.00 % 24.7500 23.75 %

13,508.00 1,228.00 15,964.00 3,684.00 15,196.50 2,916.50
20.0000

12,280.00

1,224.0000
20 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

3.0000 EACH -18.40 % 1,471.0000 -1.93 % 1,380.0000 -8.00 %

3,672.00 -828.00 4,413.00 -87.00 4,140.00 -360.00
1,500.0000

4,500.00

1,821.0000
21 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH -8.95 % 2,188.0000 9.40 % 2,052.0000 2.60 %

1,821.00 -179.00 2,188.00 188.00 2,052.00 52.00
2,000.0000

2,000.00

29.8000
22 PRECAST CONC. BARRIER TYPE 4

50.0000 L.F. 32.44 % 36.0000 60.00 % 33.5000 48.89 %

1,490.00 365.00 1,800.00 675.00 1,675.00 550.00
22.5000

1,125.00

8.6000
23 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

138.0000 L.F. -14.00 % 10.0000 0.00 % 9.6600 -3.40 %

1,186.80 -193.20 1,380.00 0.00 1,333.08 -46.92
10.0000

1,380.00

0.3500
24 PAINT LINE

4899.0000 L.F. 40.00 % 0.2500 0.00 % 0.1900 -24.00 %

1,714.65 489.90 1,224.75 0.00 930.81 -293.94
0.2500

1,224.75

1.2500
25 PLASTIC WIDE LINE

538.0000 L.F. 0.00 % 1.3500 8.00 % 0.9800 -21.60 %

672.50 0.00 726.30 53.80 527.24 -145.26
1.2500

672.50

2.3000
26 PLASTIC CROSSWALK LINE

985.0000 S.F. -54.00 % 2.4000 -52.00 % 2.6000 -48.00 %

2,265.50 -2,659.50 2,364.00 -2,561.00 2,561.00 -2,364.00
5.0000

4,925.00

3.6000
27 PLASTIC STOP LINE

68.0000 L.F. -64.00 % 6.1500 -38.50 % 3.9100 -60.90 %

244.80 -435.20 418.20 -261.80 265.88 -414.12
10.0000

680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :05A036 REVISION NO : 1 BIDS OPENED ON : Oct 19 2005
CONTRACT NO :007038 REGION NO : 1 AWARDED ON : Oct 24 2005
VERSION NO :3 WORK ORDER# : XL2225
HWY :SR 000,202

------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
JCT 292ND AVE SE
SIGNAL & CHANNELIZATION
05A036

TOTEM ELECTRIC OF TACOMA, INC. VALLEY ELECTRIC CO. OF MT. VERNON COLVICO, INC.
2332 S JEFFERSON AVE 1100 MERRILL CREEK PARKWAY 2121 N WATERWORKS ST
98402-1405 99212-1323

PROJECT : TACOMA   WA  984011093 EVERETT   WA  982037120 SPOKANE   WA  992202665

COUNTY(S) :KING CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100498 CONTRACTOR NUMBER : 100025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

56.0000
28 PLASTIC TRAFFIC ARROW

7.0000 EACH -55.20 % 62.0000 -50.40 % 63.2500 -49.40 %

392.00 -483.00 434.00 -441.00 442.75 -432.25
125.0000

875.00

46.0000
29 PLASTIC DRAINAGE MARKING

4.0000 EACH 53.33 % 31.0000 3.33 % 16.1000 -46.33 %

184.00 64.00 124.00 4.00 64.40 -55.60
30.0000

120.00

410.0000
30 RAISED PAVEMENT MARKER TYPE 2

0.6600 HUND -18.00 % 699.0000 39.80 % 375.0000 -25.00 %

270.60 -59.40 461.34 131.34 247.50 -82.50
500.0000

330.00
31 PERMANENT SIGNING

L.S. 49.33 % 84.92 % 75.78 %

8,960.00 2,960.00 11,095.00 5,095.00 10,547.00 4,547.006,000.00
32  TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM SUA 4387

L.S. 32.78 % 15.84 % 33.83 %

131,000.00 32,342.00 114,287.00 15,629.00 132,031.00 33,373.0098,658.00
33  TRAFFIC SIGNAL CONTROL SYSTEM SUA 4387

L.S. 52.61 % 73.48 % 62.69 %

24,000.00 8,274.00 27,282.00 11,556.00 25,585.00 9,859.0015,726.00

56.7000
34  DIRECTIONAL BORING

400.0000 L.F. 41.75 % 56.0000 40.00 % 44.8500 12.13 %

22,680.00 6,680.00 22,400.00 6,400.00 17,940.00 1,940.00
40.0000

16,000.00
35 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -13.61 % 48.79 % 88.89 %

38,875.00 -6,125.00 66,956.00 21,956.00 85,000.00 40,000.0045,000.00

OTHER ITEMS
36  ROADWAY SURVEYING

L.S. 175.40 % 231.20 % 224.24 %

13,770.00 8,770.00 16,560.00 11,560.00 16,212.00 11,212.005,000.00
37 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 202
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SIGNAL & CHANNELIZATION
05A036

TOTEM ELECTRIC OF TACOMA, INC. VALLEY ELECTRIC CO. OF MT. VERNON COLVICO, INC.
2332 S JEFFERSON AVE 1100 MERRILL CREEK PARKWAY 2121 N WATERWORKS ST
98402-1405 99212-1323

PROJECT : TACOMA   WA  984011093 EVERETT   WA  982037120 SPOKANE   WA  992202665

COUNTY(S) :KING CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100498 CONTRACTOR NUMBER : 100025
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/04/2005
13:20

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

38 TRIMMING AND CLEANUP
L.S. 0.00 % 202.80 % 200.00 %

1,000.00 0.00 3,028.00 2,028.00 3,000.00 2,000.001,000.00
39 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
40 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
41 SPCC PLAN

L.S. 0.00 % 100.00 % 0.00 %

500.00 0.00 1,000.00 500.00 500.00 0.00500.00

$346,372.25 19.65% $390,101.31 34.75% $404,921.01 39.87%$289,495.25CONTRACT TOTAL

$404,921.01$346,372.25 $390,101.31BASE TOTAL 19.65% 34.75% 39.87%$289,495.25


