
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

MATIA CONTRACTORS, INC. BOSS CONSTRUCTION PLATS PLUS, INC
525 TELEGRAPH RD 4945 GUIDE MERIDIAN 720 CEDAR AVE STE C

PROJECT : BELLINGHAM   WA  982268096 BELLINGHAM   WA  982269109 MARYSVILLE   WA  982704564

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -18.42 % -10.68 % -34.13 %

336,126.60 -75,873.40 367,978.00 -44,022.00 271,400.00 -140,600.00412,000.00

247.2500
2 CLEARING AND GRUBBING

38.0000 ACRE -87.64 % 798.9500 -60.05 % 3,360.0000 68.00 %

9,395.50 -66,604.50 30,360.10 -45,639.90 127,680.00 51,680.00
2,000.0000
76,000.00

2,968.5300
3  SELECTIVE CLEARING, GRUBBING, AND PRUNING

3.0000 ACRE -1.05 % 2,801.3300 -6.62 % 5,000.0000 66.67 %

8,905.59 -94.41 8,403.99 -596.01 15,000.00 6,000.00
3,000.0000
9,000.00

0.8100
4 REMOVING WIRE FENCE

5864.0000 L.F. -73.00 % 0.9100 -69.67 % 1.0000 -66.67 %

4,749.84 -12,842.16 5,336.24 -12,255.76 5,864.00 -11,728.00
3.0000

17,592.00
5  ABANDONMENT OF PIEZOMETERS

L.S. 1.57 % 322.40 % 530.00 %

2,539.20 39.20 10,560.00 8,060.00 15,750.00 13,250.002,500.00

GRADING

7.2500
6 ROADWAY EXCAVATION INCL. HAUL

942.0000 C.Y. -46.30 % 18.9200 40.15 % 30.0000 122.22 %

6,829.50 -5,887.50 17,822.64 5,105.64 28,260.00 15,543.00
13.5000

12,717.00

6.9600
7  MITIGATION EXCAVATION INCL. HAUL

46124.0000 C.Y. -53.60 % 10.2400 -31.73 % 12.0000 -20.00 %

321,023.04 -370,836.96 472,309.76 -219,550.24 553,488.00 -138,372.00
15.0000

691,860.00
8  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00
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DRAINAGE

148.6400
9 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

58.0000 L.F. 123.52 % 46.1600 -30.59 % 65.0000 -2.26 %

8,621.12 4,764.12 2,677.28 -1,179.72 3,770.00 -87.00
66.5000
3,857.00

STRUCTURE
10 TEMPORARY BRIDGE

L.S. 618.55 % 469.25 % 215.00 %

57,483.90 49,483.90 45,540.00 37,540.00 25,200.00 17,200.008,000.00

SURFACING

16.1000
11 CRUSHED SURFACING BASE COURSE

1311.0000 TON -35.60 % 21.3900 -14.44 % 15.5000 -38.00 %

21,107.10 -11,667.90 28,042.29 -4,732.71 20,320.50 -12,454.50
25.0000

32,775.00

HOT MIX ASPHALT

448.5000
12 COMMERCIAL HMA

18.0000 TON 264.63 % 302.5000 145.93 % 175.0000 42.28 %

8,073.00 5,859.00 5,445.00 3,231.00 3,150.00 936.00
123.0000
2,214.00

EROSION CONTROL AND PLANTING

11.5000
13 ESC LEAD

100.0000 DAY -67.14 % 198.0000 465.71 % 80.0000 128.57 %

1,150.00 -2,350.00 19,800.00 16,300.00 8,000.00 4,500.00
35.0000
3,500.00

17.6000
14 STABILIZED CONSTRUCTION ENTRANCE

419.0000 S.Y. -12.00 % 28.0400 40.20 % 12.0000 -40.00 %

7,374.40 -1,005.60 11,748.76 3,368.76 5,028.00 -3,352.00
20.0000
8,380.00

129.9500
15 STREET CLEANING

100.0000 HR 29.95 % 118.8000 18.80 % 105.0000 5.00 %

12,995.00 2,995.00 11,880.00 1,880.00 10,500.00 500.00
100.0000
10,000.00
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EROSION CONTROL AND PLANTING

6.3300
16 SILT FENCE

940.0000 L.F. 26.60 % 4.6800 -6.40 % 5.0000 0.00 %

5,950.20 1,250.20 4,399.20 -300.80 4,700.00 0.00
5.0000

4,700.00

8.0500
17 COMPOST SOCK

1730.0000 L.F. 15.00 % 5.0900 -27.29 % 8.0000 14.29 %

13,926.50 1,816.50 8,805.70 -3,304.30 13,840.00 1,730.00
7.0000

12,110.00

16.1000
18  HOG FUEL

400.0000 S.Y. 168.33 % 12.9400 115.67 % 6.6000 10.00 %

6,440.00 4,040.00 5,176.00 2,776.00 2,640.00 240.00
6.0000

2,400.00
19 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

178,600.00 178,600.00 178,600.00178,600.00

1,140.0000
20  DRY NATIVE SEEDING AND MULCHING

8.1000 ACRE -77.20 % 1,724.6900 -65.51 % 1,150.0000 -77.00 %

9,234.00 -31,266.00 13,969.99 -26,530.01 9,315.00 -31,185.00
5,000.0000
40,500.00

3,690.0000
21  WET NATIVE SEEDING AND MULCHING

17.0000 ACRE -26.20 % 5,500.0000 10.00 % 4,330.0000 -13.40 %

62,730.00 -22,270.00 93,500.00 8,500.00 73,610.00 -11,390.00
5,000.0000
85,000.00

17.2500
22 TOPSOIL TYPE B

3258.0000 C.Y. -13.75 % 4.1300 -79.35 % 20.0000 0.00 %

56,200.50 -8,959.50 13,455.54 -51,704.46 65,160.00 0.00
20.0000

65,160.00

7.1600
23 PSIPE BIGLEAF MAPLE, #1 CONT., 18 IN. HT.

571.0000 EACH -28.40 % 5.5100 -44.90 % 6.0000 -40.00 %

4,088.36 -1,621.64 3,146.21 -2,563.79 3,426.00 -2,284.00
10.0000
5,710.00

7.1600
24 PSIPE DOUGLAS FIR, #1 CONT., 18 IN. HT.

1142.0000 EACH -28.40 % 5.5900 -44.10 % 6.0000 -40.00 %

8,176.72 -3,243.28 6,383.78 -5,036.22 6,852.00 -4,568.00
10.0000

11,420.00

7.1600
25 PSIPE PACIFIC WILLOW, #1 CONT., 12 IN. HT.

1515.0000 EACH -28.40 % 5.5200 -44.80 % 6.0000 -40.00 %

10,847.40 -4,302.60 8,362.80 -6,787.20 9,090.00 -6,060.00
10.0000

15,150.00

7.1600
26 PSIPE PAPER BIRCH, #1 CONT., 12 IN. HT.

1646.0000 EACH -28.40 % 5.5100 -44.90 % 6.0000 -40.00 %

11,785.36 -4,674.64 9,069.46 -7,390.54 9,876.00 -6,584.00
10.0000

16,460.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7.1600
27 PSIPE RED ALDER, #1 CONT., 12 IN. HT.

828.0000 EACH -20.44 % 5.5000 -38.89 % 6.0000 -33.33 %

5,928.48 -1,523.52 4,554.00 -2,898.00 4,968.00 -2,484.00
9.0000

7,452.00

7.1600
28 PSIPE SITKA SPRUCE, #1 CONT., 12 IN. HT.

2038.0000 EACH -40.33 % 5.5100 -54.08 % 6.0000 -50.00 %

14,592.08 -9,863.92 11,229.38 -13,226.62 12,228.00 -12,228.00
12.0000

24,456.00

7.1600
29 PSIPE WESTERN HEMLOCK, #1 CONT., 12 IN. HT.

571.0000 EACH -40.33 % 5.5100 -54.08 % 6.0000 -50.00 %

4,088.36 -2,763.64 3,146.21 -3,705.79 3,426.00 -3,426.00
12.0000
6,852.00

7.1600
30 PSIPE WESTERN RED CEDAR, #1 CONT., 18 IN. HT.

3192.0000 EACH -40.33 % 5.5100 -54.08 % 6.0000 -50.00 %

22,854.72 -15,449.28 17,587.92 -20,716.08 19,152.00 -19,152.00
12.0000

38,304.00

7.1600
31 PSIPE BEAKED HAZELNUT, #1 CONT., 12 IN. HT.

4567.0000 EACH -34.91 % 6.0500 -45.00 % 6.0000 -45.45 %

32,699.72 -17,537.28 27,630.35 -22,606.65 27,402.00 -22,835.00
11.0000

50,237.00

6.1300
32 PSIPE BLACK COTTONWOOD, LIVE POLE, 6 FT. HT.

2541.0000 EACH -59.13 % 4.9600 -66.93 % 6.0000 -60.00 %

15,576.33 -22,538.67 12,603.36 -25,511.64 15,246.00 -22,869.00
15.0000

38,115.00

4.2400
33 PSIPE BLACK COTTONWOOD, LIVE STAKE, 3 FT. HT.

350.0000 EACH 6.00 % 1.9500 -51.25 % 6.0000 50.00 %

1,484.00 84.00 682.50 -717.50 2,100.00 700.00
4.0000

1,400.00

8.1100
34 PSIPE BLACK HAWTHORN, #1 CONT., 12 IN. HT.

9294.0000 EACH -18.90 % 5.5000 -45.00 % 6.0000 -40.00 %

75,374.34 -17,565.66 51,117.00 -41,823.00 55,764.00 -37,176.00
10.0000

92,940.00

7.1600
35 PSIPE BLACK TWINBERRY, #1 CONT., 12 IN. HT.

8415.0000 EACH -20.44 % 5.5000 -38.89 % 6.0000 -33.33 %

60,251.40 -15,483.60 46,282.50 -29,452.50 50,490.00 -25,245.00
9.0000

75,735.00

7.1600
36 PSIPE CLUSTERED WILD ROSE, #1 CONT., 9 IN. HT.

10907.0000 EACH -20.44 % 5.5000 -38.89 % 6.0000 -33.33 %

78,094.12 -20,068.88 59,988.50 -38,174.50 65,442.00 -32,721.00
9.0000

98,163.00

7.1600
37 PSIPE NOOTKA ROSE, #1 CONT., 9 IN. HT.

3283.0000 EACH -20.44 % 5.5000 -38.89 % 6.0000 -33.33 %

23,506.28 -6,040.72 18,056.50 -11,490.50 19,698.00 -9,849.00
9.0000

29,547.00
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EROSION CONTROL AND PLANTING

7.1600
38 PSIPE PACIFIC NINEBARK, #1 CONT., 12 IN. HT.

152.0000 EACH -28.40 % 5.5000 -45.00 % 6.0000 -40.00 %

1,088.32 -431.68 836.00 -684.00 912.00 -608.00
10.0000
1,520.00

7.1600
39 PSIPE RED ELDERBERRY, #1 CONT., 12 IN. HT.

2141.0000 EACH -20.44 % 5.5000 -38.89 % 6.0000 -33.33 %

15,329.56 -3,939.44 11,775.50 -7,493.50 12,846.00 -6,423.00
9.0000

19,269.00

7.1600
40 PSIPE RED-OSIER DOGWOOD, #1 CONT., 9 IN. HT.

12554.0000 EACH -28.40 % 5.5000 -45.00 % 6.0000 -40.00 %

89,886.64 -35,653.36 69,047.00 -56,493.00 75,324.00 -50,216.00
10.0000

125,540.00

7.1600
41 PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 3 FT. HT.

350.0000 EACH 79.00 % 1.9500 -51.25 % 6.0000 50.00 %

2,506.00 1,106.00 682.50 -717.50 2,100.00 700.00
4.0000

1,400.00

7.1600
42 PSIPE SALMONBERRY, #1 CONT., 12 IN. HT.

9355.0000 EACH -20.44 % 5.5000 -38.89 % 6.0000 -33.33 %

66,981.80 -17,213.20 51,452.50 -32,742.50 56,130.00 -28,065.00
9.0000

84,195.00

7.1600
43 PSIPE SERVICEBERRY, #1 CONT., 12 IN. HT.

2569.0000 EACH -28.40 % 5.5000 -45.00 % 6.0000 -40.00 %

18,394.04 -7,295.96 14,129.50 -11,560.50 15,414.00 -10,276.00
10.0000

25,690.00

7.1600
44 PSIPE SITKA WILLOW, #1 CONT., 12 IN. HT.

13317.0000 EACH -20.44 % 5.5000 -38.89 % 6.0000 -33.33 %

95,349.72 -24,503.28 73,243.50 -46,609.50 79,902.00 -39,951.00
9.0000

119,853.00

4.2400
45 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT. HT.

350.0000 EACH 6.00 % 1.9500 -51.25 % 6.0000 50.00 %

1,484.00 84.00 682.50 -717.50 2,100.00 700.00
4.0000

1,400.00

7.1600
46 PSIPE SNOWBERRY, #1 CONT., 12 IN. HT.

3283.0000 EACH -20.44 % 5.5000 -38.89 % 6.0000 -33.33 %

23,506.28 -6,040.72 18,056.50 -11,490.50 19,698.00 -9,849.00
9.0000

29,547.00

8.1100
47 PSIPE STINK CURRANT, #1 CONT., 9 IN. HT.

4678.0000 EACH -9.89 % 5.5000 -38.89 % 6.0000 -33.33 %

37,938.58 -4,163.42 25,729.00 -16,373.00 28,068.00 -14,034.00
9.0000

42,102.00

7.1600
48 PSIPE SWAMP GOOSEBERRY, #1 CONT., 9 IN. HT.

4002.0000 EACH -20.44 % 5.5000 -38.89 % 6.0000 -33.33 %

28,654.32 -7,363.68 22,011.00 -14,007.00 24,012.00 -12,006.00
9.0000

36,018.00
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7.1600
49 PSIPE THIMBLEBERRY, #1 CONT., 12 IN. HT.

3854.0000 EACH -28.40 % 5.5000 -45.00 % 6.0000 -40.00 %

27,594.64 -10,945.36 21,197.00 -17,343.00 23,124.00 -15,416.00
10.0000

38,540.00

7.1600
50 PSIPE VINE MAPLE, #1 CONT., 12" HT.

2569.0000 EACH -34.91 % 5.5000 -50.00 % 6.0000 -45.45 %

18,394.04 -9,864.96 14,129.50 -14,129.50 15,414.00 -12,845.00
11.0000

28,259.00

7.1600
51 PSIPE WESTERN CRABAPPLE, #1 CONT., 12" HT.

6907.0000 EACH -34.91 % 5.5000 -50.00 % 6.0000 -45.45 %

49,454.12 -26,522.88 37,988.50 -37,988.50 41,442.00 -34,535.00
11.0000

75,977.00
52 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

199,500.00 199,500.00 199,500.00199,500.00
53 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

185,400.00 185,400.00 185,400.00185,400.00

26.8600
54 FINE COMPOST

11717.0000 C.Y. -32.85 % 29.9800 -25.05 % 23.0000 -42.50 %

314,718.62 -153,961.38 351,275.66 -117,404.34 269,491.00 -199,189.00
40.0000

468,680.00
55 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

27.8100
56 SOIL AMENDMENT

14551.0000 C.Y. -38.20 % 29.9100 -33.53 % 25.0000 -44.44 %

404,663.31 -250,131.69 435,220.41 -219,574.59 363,775.00 -291,020.00
45.0000

654,795.00

15.5600
57 BARK OR WOOD CHIP MULCH

4250.0000 C.Y. -65.42 % 15.8500 -64.78 % 27.3000 -39.33 %

66,130.00 -125,120.00 67,362.50 -123,887.50 116,025.00 -75,225.00
45.0000

191,250.00

3.1600
58 HIGH VISIBILITY FENCE

11143.0000 L.F. -9.71 % 1.9200 -45.14 % 3.5000 0.00 %

35,211.88 -3,788.62 21,394.56 -17,605.94 39,000.50 0.00
3.5000

39,000.50
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DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
59 PERMANENT SIGNING

L.S. -66.25 % 0.73 % -84.20 %

3,375.25 -6,624.75 10,073.00 73.00 1,580.00 -8,420.0010,000.00
60 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -57.15 % -70.69 % -88.88 %

28,520.00 -38,040.00 19,509.00 -47,051.00 7,400.00 -59,160.0066,560.00

OTHER ITEMS

25.3000
61  WATER FOR IRRIGATION

410.0000 MGAL -74.70 % 22.0000 -78.00 % 60.0000 -40.00 %

10,373.00 -30,627.00 9,020.00 -31,980.00 24,600.00 -16,400.00
100.0000
41,000.00

62.1000
62  WATERING BY HAND

520.0000 MGAL -52.23 % 110.0000 -15.38 % 60.0000 -53.85 %

32,292.00 -35,308.00 57,200.00 -10,400.00 31,200.00 -36,400.00
130.0000
67,600.00

4.5700
63  BARBLESS THREE-WIRE FENCE

10385.0000 L.F. -8.60 % 3.3000 -34.00 % 4.2000 -16.00 %

47,459.45 -4,465.55 34,270.50 -17,654.50 43,617.00 -8,308.00
5.0000

51,925.00

460.0000
64  SINGLE BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH -8.00 % 247.5000 -50.50 % 420.0000 -16.00 %

920.00 -80.00 495.00 -505.00 840.00 -160.00
500.0000
1,000.00

65  TEMPORARY DRIP IRRIGATION SYSTEM
L.S. -65.05 % -10.27 % 96.08 %

35,650.00 -66,350.00 91,529.00 -10,471.00 200,000.00 98,000.00102,000.00

11.5000
66 TRAINING

600.0000 HR 187.50 % 11.8300 195.75 % 40.0000 900.00 %

6,900.00 4,500.00 7,098.00 4,698.00 24,000.00 21,600.00
4.0000

2,400.00
67 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

MATIA CONTRACTORS, INC. BOSS CONSTRUCTION PLATS PLUS, INC
525 TELEGRAPH RD 4945 GUIDE MERIDIAN 720 CEDAR AVE STE C

PROJECT : BELLINGHAM   WA  982268096 BELLINGHAM   WA  982269109 MARYSVILLE   WA  982704564

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100333 CONTRACTOR NUMBER : 100308 CONTRACTOR NUMBER : 100135

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 SPCC PLAN

L.S. 15.00 % 76.00 % 280.00 %

2,875.00 375.00 4,400.00 1,900.00 9,500.00 7,000.002,500.00

2.0700
71 CONSTRUCTION GEOTEXTILE FOR SEPARATION

1134.0000 S.Y. 3.50 % 1.1000 -45.00 % 2.0000 0.00 %

2,347.38 79.38 1,247.40 -1,020.60 2,268.00 0.00
2.0000

2,268.00

$3,449,704.61 -30.92% $3,579,610.49 -28.32% $3,749,122.00 -24.93%$4,993,998.50CONTRACT TOTAL

$3,749,122.00$3,449,704.61 $3,579,610.49BASE TOTAL -30.92% -28.32% -24.93%$4,993,998.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

JAMES W. FOWLER CO. TRIMAXX CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
12775 WESTVIEW DR - 97338-9632 12903 WAYWARD WAY 651 N HILL BLVD
PO BOX 489

PROJECT : DALLAS   OR  973380489 SEDRO WOOLLEY   WA  982847516 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -5.34 % -0.49 % -17.48 %

390,000.00 -22,000.00 410,000.00 -2,000.00 340,000.00 -72,000.00412,000.00

1,600.0000
2 CLEARING AND GRUBBING

38.0000 ACRE -20.00 % 1,500.0000 -25.00 % 1,500.0000 -25.00 %

60,800.00 -15,200.00 57,000.00 -19,000.00 57,000.00 -19,000.00
2,000.0000
76,000.00

3,200.0000
3  SELECTIVE CLEARING, GRUBBING, AND PRUNING

3.0000 ACRE 6.67 % 8,000.0000 166.67 % 8,000.0000 166.67 %

9,600.00 600.00 24,000.00 15,000.00 24,000.00 15,000.00
3,000.0000
9,000.00

1.1500
4 REMOVING WIRE FENCE

5864.0000 L.F. -61.67 % 1.0000 -66.67 % 1.0000 -66.67 %

6,743.60 -10,848.40 5,864.00 -11,728.00 5,864.00 -11,728.00
3.0000

17,592.00
5  ABANDONMENT OF PIEZOMETERS

L.S. 100.00 % 540.00 % 500.00 %

5,000.00 2,500.00 16,000.00 13,500.00 15,000.00 12,500.002,500.00

GRADING

11.0000
6 ROADWAY EXCAVATION INCL. HAUL

942.0000 C.Y. -18.52 % 21.0000 55.56 % 19.0000 40.74 %

10,362.00 -2,355.00 19,782.00 7,065.00 17,898.00 5,181.00
13.5000

12,717.00

10.0000
7  MITIGATION EXCAVATION INCL. HAUL

46124.0000 C.Y. -33.33 % 17.0000 13.33 % 19.0000 26.67 %

461,240.00 -230,620.00 784,108.00 92,248.00 876,356.00 184,496.00
15.0000

691,860.00
8  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

JAMES W. FOWLER CO. TRIMAXX CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
12775 WESTVIEW DR - 97338-9632 12903 WAYWARD WAY 651 N HILL BLVD
PO BOX 489

PROJECT : DALLAS   OR  973380489 SEDRO WOOLLEY   WA  982847516 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

78.0000
9 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

58.0000 L.F. 17.29 % 65.0000 -2.26 % 100.0000 50.38 %

4,524.00 667.00 3,770.00 -87.00 5,800.00 1,943.00
66.5000
3,857.00

STRUCTURE
10 TEMPORARY BRIDGE

L.S. 925.00 % 337.50 % 1,900.00 %

82,000.00 74,000.00 35,000.00 27,000.00 160,000.00 152,000.008,000.00

SURFACING

23.0000
11 CRUSHED SURFACING BASE COURSE

1311.0000 TON -8.00 % 22.0000 -12.00 % 22.5000 -10.00 %

30,153.00 -2,622.00 28,842.00 -3,933.00 29,497.50 -3,277.50
25.0000

32,775.00

HOT MIX ASPHALT

140.0000
12 COMMERCIAL HMA

18.0000 TON 13.82 % 140.0000 13.82 % 400.0000 225.20 %

2,520.00 306.00 2,520.00 306.00 7,200.00 4,986.00
123.0000
2,214.00

EROSION CONTROL AND PLANTING

445.0000
13 ESC LEAD

100.0000 DAY 1,171.43 % 30.0000 -14.29 % 75.0000 114.29 %

44,500.00 41,000.00 3,000.00 -500.00 7,500.00 4,000.00
35.0000
3,500.00

9.0000
14 STABILIZED CONSTRUCTION ENTRANCE

419.0000 S.Y. -55.00 % 14.0000 -30.00 % 25.0000 25.00 %

3,771.00 -4,609.00 5,866.00 -2,514.00 10,475.00 2,095.00
20.0000
8,380.00

125.0000
15 STREET CLEANING

100.0000 HR 25.00 % 80.0000 -20.00 % 100.0000 0.00 %

12,500.00 2,500.00 8,000.00 -2,000.00 10,000.00 0.00
100.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

JAMES W. FOWLER CO. TRIMAXX CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
12775 WESTVIEW DR - 97338-9632 12903 WAYWARD WAY 651 N HILL BLVD
PO BOX 489

PROJECT : DALLAS   OR  973380489 SEDRO WOOLLEY   WA  982847516 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
16 SILT FENCE

940.0000 L.F. -40.00 % 5.0000 0.00 % 6.0000 20.00 %

2,820.00 -1,880.00 4,700.00 0.00 5,640.00 940.00
5.0000

4,700.00

11.0000
17 COMPOST SOCK

1730.0000 L.F. 57.14 % 6.3000 -10.00 % 5.8000 -17.14 %

19,030.00 6,920.00 10,899.00 -1,211.00 10,034.00 -2,076.00
7.0000

12,110.00

11.0000
18  HOG FUEL

400.0000 S.Y. 83.33 % 7.0000 16.67 % 6.2500 4.17 %

4,400.00 2,000.00 2,800.00 400.00 2,500.00 100.00
6.0000

2,400.00
19 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

178,600.00 178,600.00 178,600.00178,600.00

1,400.0000
20  DRY NATIVE SEEDING AND MULCHING

8.1000 ACRE -72.00 % 1,635.0000 -67.30 % 1,700.0000 -66.00 %

11,340.00 -29,160.00 13,243.50 -27,256.50 13,770.00 -26,730.00
5,000.0000
40,500.00

5,700.0000
21  WET NATIVE SEEDING AND MULCHING

17.0000 ACRE 14.00 % 4,900.0000 -2.00 % 4,750.0000 -5.00 %

96,900.00 11,900.00 83,300.00 -1,700.00 80,750.00 -4,250.00
5,000.0000
85,000.00

11.0000
22 TOPSOIL TYPE B

3258.0000 C.Y. -45.00 % 4.7500 -76.25 % 5.0000 -75.00 %

35,838.00 -29,322.00 15,475.50 -49,684.50 16,290.00 -48,870.00
20.0000

65,160.00

6.0000
23 PSIPE BIGLEAF MAPLE, #1 CONT., 18 IN. HT.

571.0000 EACH -40.00 % 6.0000 -40.00 % 6.2500 -37.50 %

3,426.00 -2,284.00 3,426.00 -2,284.00 3,568.75 -2,141.25
10.0000
5,710.00

6.0000
24 PSIPE DOUGLAS FIR, #1 CONT., 18 IN. HT.

1142.0000 EACH -40.00 % 6.0000 -40.00 % 6.2500 -37.50 %

6,852.00 -4,568.00 6,852.00 -4,568.00 7,137.50 -4,282.50
10.0000

11,420.00

6.0000
25 PSIPE PACIFIC WILLOW, #1 CONT., 12 IN. HT.

1515.0000 EACH -40.00 % 6.0000 -40.00 % 6.2500 -37.50 %

9,090.00 -6,060.00 9,090.00 -6,060.00 9,468.75 -5,681.25
10.0000

15,150.00

6.0000
26 PSIPE PAPER BIRCH, #1 CONT., 12 IN. HT.

1646.0000 EACH -40.00 % 6.0000 -40.00 % 6.2500 -37.50 %

9,876.00 -6,584.00 9,876.00 -6,584.00 10,287.50 -6,172.50
10.0000

16,460.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

JAMES W. FOWLER CO. TRIMAXX CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
12775 WESTVIEW DR - 97338-9632 12903 WAYWARD WAY 651 N HILL BLVD
PO BOX 489

PROJECT : DALLAS   OR  973380489 SEDRO WOOLLEY   WA  982847516 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
27 PSIPE RED ALDER, #1 CONT., 12 IN. HT.

828.0000 EACH -33.33 % 6.0000 -33.33 % 6.2500 -30.56 %

4,968.00 -2,484.00 4,968.00 -2,484.00 5,175.00 -2,277.00
9.0000

7,452.00

6.0000
28 PSIPE SITKA SPRUCE, #1 CONT., 12 IN. HT.

2038.0000 EACH -50.00 % 6.0000 -50.00 % 6.2500 -47.92 %

12,228.00 -12,228.00 12,228.00 -12,228.00 12,737.50 -11,718.50
12.0000

24,456.00

6.0000
29 PSIPE WESTERN HEMLOCK, #1 CONT., 12 IN. HT.

571.0000 EACH -50.00 % 6.0000 -50.00 % 6.2500 -47.92 %

3,426.00 -3,426.00 3,426.00 -3,426.00 3,568.75 -3,283.25
12.0000
6,852.00

6.0000
30 PSIPE WESTERN RED CEDAR, #1 CONT., 18 IN. HT.

3192.0000 EACH -50.00 % 6.0000 -50.00 % 6.2500 -47.92 %

19,152.00 -19,152.00 19,152.00 -19,152.00 19,950.00 -18,354.00
12.0000

38,304.00

7.0000
31 PSIPE BEAKED HAZELNUT, #1 CONT., 12 IN. HT.

4567.0000 EACH -36.36 % 6.0000 -45.45 % 6.2500 -43.18 %

31,969.00 -18,268.00 27,402.00 -22,835.00 28,543.75 -21,693.25
11.0000

50,237.00

3.0000
32 PSIPE BLACK COTTONWOOD, LIVE POLE, 6 FT. HT.

2541.0000 EACH -80.00 % 6.0000 -60.00 % 6.2500 -58.33 %

7,623.00 -30,492.00 15,246.00 -22,869.00 15,881.25 -22,233.75
15.0000

38,115.00

2.5000
33 PSIPE BLACK COTTONWOOD, LIVE STAKE, 3 FT. HT.

350.0000 EACH -37.50 % 6.0000 50.00 % 6.2500 56.25 %

875.00 -525.00 2,100.00 700.00 2,187.50 787.50
4.0000

1,400.00

7.0000
34 PSIPE BLACK HAWTHORN, #1 CONT., 12 IN. HT.

9294.0000 EACH -30.00 % 6.0000 -40.00 % 6.2500 -37.50 %

65,058.00 -27,882.00 55,764.00 -37,176.00 58,087.50 -34,852.50
10.0000

92,940.00

6.0000
35 PSIPE BLACK TWINBERRY, #1 CONT., 12 IN. HT.

8415.0000 EACH -33.33 % 6.0000 -33.33 % 6.2500 -30.56 %

50,490.00 -25,245.00 50,490.00 -25,245.00 52,593.75 -23,141.25
9.0000

75,735.00

6.0000
36 PSIPE CLUSTERED WILD ROSE, #1 CONT., 9 IN. HT.

10907.0000 EACH -33.33 % 6.0000 -33.33 % 6.2500 -30.56 %

65,442.00 -32,721.00 65,442.00 -32,721.00 68,168.75 -29,994.25
9.0000

98,163.00

6.0000
37 PSIPE NOOTKA ROSE, #1 CONT., 9 IN. HT.

3283.0000 EACH -33.33 % 6.0000 -33.33 % 6.2500 -30.56 %

19,698.00 -9,849.00 19,698.00 -9,849.00 20,518.75 -9,028.25
9.0000

29,547.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

JAMES W. FOWLER CO. TRIMAXX CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
12775 WESTVIEW DR - 97338-9632 12903 WAYWARD WAY 651 N HILL BLVD
PO BOX 489

PROJECT : DALLAS   OR  973380489 SEDRO WOOLLEY   WA  982847516 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
38 PSIPE PACIFIC NINEBARK, #1 CONT., 12 IN. HT.

152.0000 EACH -40.00 % 6.0000 -40.00 % 6.2500 -37.50 %

912.00 -608.00 912.00 -608.00 950.00 -570.00
10.0000
1,520.00

6.0000
39 PSIPE RED ELDERBERRY, #1 CONT., 12 IN. HT.

2141.0000 EACH -33.33 % 6.0000 -33.33 % 6.2500 -30.56 %

12,846.00 -6,423.00 12,846.00 -6,423.00 13,381.25 -5,887.75
9.0000

19,269.00

6.0000
40 PSIPE RED-OSIER DOGWOOD, #1 CONT., 9 IN. HT.

12554.0000 EACH -40.00 % 6.0000 -40.00 % 6.2500 -37.50 %

75,324.00 -50,216.00 75,324.00 -50,216.00 78,462.50 -47,077.50
10.0000

125,540.00

2.5000
41 PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 3 FT. HT.

350.0000 EACH -37.50 % 6.0000 50.00 % 6.2500 56.25 %

875.00 -525.00 2,100.00 700.00 2,187.50 787.50
4.0000

1,400.00

6.0000
42 PSIPE SALMONBERRY, #1 CONT., 12 IN. HT.

9355.0000 EACH -33.33 % 6.0000 -33.33 % 6.2500 -30.56 %

56,130.00 -28,065.00 56,130.00 -28,065.00 58,468.75 -25,726.25
9.0000

84,195.00

6.0000
43 PSIPE SERVICEBERRY, #1 CONT., 12 IN. HT.

2569.0000 EACH -40.00 % 6.0000 -40.00 % 6.2500 -37.50 %

15,414.00 -10,276.00 15,414.00 -10,276.00 16,056.25 -9,633.75
10.0000

25,690.00

6.0000
44 PSIPE SITKA WILLOW, #1 CONT., 12 IN. HT.

13317.0000 EACH -33.33 % 6.0000 -33.33 % 6.2500 -30.56 %

79,902.00 -39,951.00 79,902.00 -39,951.00 83,231.25 -36,621.75
9.0000

119,853.00

2.0000
45 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT. HT.

350.0000 EACH -50.00 % 6.0000 50.00 % 6.2500 56.25 %

700.00 -700.00 2,100.00 700.00 2,187.50 787.50
4.0000

1,400.00

6.0000
46 PSIPE SNOWBERRY, #1 CONT., 12 IN. HT.

3283.0000 EACH -33.33 % 6.0000 -33.33 % 6.2500 -30.56 %

19,698.00 -9,849.00 19,698.00 -9,849.00 20,518.75 -9,028.25
9.0000

29,547.00

7.0000
47 PSIPE STINK CURRANT, #1 CONT., 9 IN. HT.

4678.0000 EACH -22.22 % 6.0000 -33.33 % 6.2500 -30.56 %

32,746.00 -9,356.00 28,068.00 -14,034.00 29,237.50 -12,864.50
9.0000

42,102.00

7.0000
48 PSIPE SWAMP GOOSEBERRY, #1 CONT., 9 IN. HT.

4002.0000 EACH -22.22 % 6.0000 -33.33 % 6.2500 -30.56 %

28,014.00 -8,004.00 24,012.00 -12,006.00 25,012.50 -11,005.50
9.0000

36,018.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

JAMES W. FOWLER CO. TRIMAXX CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
12775 WESTVIEW DR - 97338-9632 12903 WAYWARD WAY 651 N HILL BLVD
PO BOX 489

PROJECT : DALLAS   OR  973380489 SEDRO WOOLLEY   WA  982847516 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.0000
49 PSIPE THIMBLEBERRY, #1 CONT., 12 IN. HT.

3854.0000 EACH -40.00 % 6.0000 -40.00 % 6.2500 -37.50 %

23,124.00 -15,416.00 23,124.00 -15,416.00 24,087.50 -14,452.50
10.0000

38,540.00

6.0000
50 PSIPE VINE MAPLE, #1 CONT., 12" HT.

2569.0000 EACH -45.45 % 6.0000 -45.45 % 6.2500 -43.18 %

15,414.00 -12,845.00 15,414.00 -12,845.00 16,056.25 -12,202.75
11.0000

28,259.00

6.0000
51 PSIPE WESTERN CRABAPPLE, #1 CONT., 12" HT.

6907.0000 EACH -45.45 % 6.0000 -45.45 % 6.2500 -43.18 %

41,442.00 -34,535.00 41,442.00 -34,535.00 43,168.75 -32,808.25
11.0000

75,977.00
52 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

199,500.00 199,500.00 199,500.00199,500.00
53 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

185,400.00 185,400.00 185,400.00185,400.00

32.0000
54 FINE COMPOST

11717.0000 C.Y. -20.00 % 31.0000 -22.50 % 29.0000 -27.50 %

374,944.00 -93,736.00 363,227.00 -105,453.00 339,793.00 -128,887.00
40.0000

468,680.00
55 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

33.0000
56 SOIL AMENDMENT

14551.0000 C.Y. -26.67 % 30.0000 -33.33 % 29.0000 -35.56 %

480,183.00 -174,612.00 436,530.00 -218,265.00 421,979.00 -232,816.00
45.0000

654,795.00

40.0000
57 BARK OR WOOD CHIP MULCH

4250.0000 C.Y. -11.11 % 28.0000 -37.78 % 26.0000 -42.22 %

170,000.00 -21,250.00 119,000.00 -72,250.00 110,500.00 -80,750.00
45.0000

191,250.00

1.0000
58 HIGH VISIBILITY FENCE

11143.0000 L.F. -71.43 % 2.0000 -42.86 % 3.5000 0.00 %

11,143.00 -27,857.50 22,286.00 -16,714.50 39,000.50 0.00
3.5000

39,000.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

JAMES W. FOWLER CO. TRIMAXX CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
12775 WESTVIEW DR - 97338-9632 12903 WAYWARD WAY 651 N HILL BLVD
PO BOX 489

PROJECT : DALLAS   OR  973380489 SEDRO WOOLLEY   WA  982847516 BURLINGTON   WA  982334600

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100377 CONTRACTOR NUMBER : 100408

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
59 PERMANENT SIGNING

L.S. -40.00 % -55.00 % 50.00 %

6,000.00 -4,000.00 4,500.00 -5,500.00 15,000.00 5,000.0010,000.00
60 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -71.45 % -90.99 % -77.46 %

19,000.00 -47,560.00 6,000.00 -60,560.00 15,000.00 -51,560.0066,560.00

OTHER ITEMS

90.0000
61  WATER FOR IRRIGATION

410.0000 MGAL -10.00 % 63.0000 -37.00 % 60.0000 -40.00 %

36,900.00 -4,100.00 25,830.00 -15,170.00 24,600.00 -16,400.00
100.0000
41,000.00

90.0000
62  WATERING BY HAND

520.0000 MGAL -30.77 % 63.0000 -51.54 % 60.0000 -53.85 %

46,800.00 -20,800.00 32,760.00 -34,840.00 31,200.00 -36,400.00
130.0000
67,600.00

7.0000
63  BARBLESS THREE-WIRE FENCE

10385.0000 L.F. 40.00 % 4.0000 -20.00 % 5.0000 0.00 %

72,695.00 20,770.00 41,540.00 -10,385.00 51,925.00 0.00
5.0000

51,925.00

790.0000
64  SINGLE BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH 58.00 % 440.0000 -12.00 % 500.0000 0.00 %

1,580.00 580.00 880.00 -120.00 1,000.00 0.00
500.0000
1,000.00

65  TEMPORARY DRIP IRRIGATION SYSTEM
L.S. 65.69 % 74.51 % 145.10 %

169,000.00 67,000.00 178,000.00 76,000.00 250,000.00 148,000.00102,000.00

55.0000
66 TRAINING

600.0000 HR 1,275.00 % 30.0000 650.00 % 4.0000 0.00 %

33,000.00 30,600.00 18,000.00 15,600.00 2,400.00 0.00
4.0000

2,400.00
67 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

JAMES W. FOWLER CO. TRIMAXX CONSTRUCTION, INC. INTERWEST CONSTRUCTION, INC.
12775 WESTVIEW DR - 97338-9632 12903 WAYWARD WAY 651 N HILL BLVD
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ITEM DESCRIPTION UNIT
MEAS
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DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 SPCC PLAN

L.S. 0.00 % -76.00 % -60.00 %

2,500.00 0.00 600.00 -1,900.00 1,000.00 -1,500.002,500.00

3.0000
71 CONSTRUCTION GEOTEXTILE FOR SEPARATION

1134.0000 S.Y. 50.00 % 1.7000 -15.00 % 2.0000 0.00 %

3,402.00 1,134.00 1,927.80 -340.20 2,268.00 0.00
2.0000

2,268.00

$4,085,406.60 -18.19% $4,138,400.80 -17.13% $4,383,625.25 -12.22%$4,993,998.50CONTRACT TOTAL

$4,383,625.25$4,085,406.60 $4,138,400.80BASE TOTAL -18.19% -17.13% -12.22%$4,993,998.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

WILDER CONSTRUCTION COMPANY OHNO CONSTRUCTION COMPANY RAM CONSTRUCTION GENERAL
3876 HANNEGAN RD 9416 MARTIN LUTHER KING JR. WA 4290 PACIFIC HIGHWAY

PROJECT : BELLINGHAM   WA  982269103 SEATTLE   WA  981185418 BELLINGHAM   WA  982269042

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -0.49 % 11.41 % -32.04 %

410,000.00 -2,000.00 459,000.00 47,000.00 280,000.00 -132,000.00412,000.00

2,300.0000
2 CLEARING AND GRUBBING

38.0000 ACRE 15.00 % 7,700.0000 285.00 % 15,000.0000 650.00 %

87,400.00 11,400.00 292,600.00 216,600.00 570,000.00 494,000.00
2,000.0000
76,000.00

8,000.0000
3  SELECTIVE CLEARING, GRUBBING, AND PRUNING

3.0000 ACRE 166.67 % 5,000.0000 66.67 % 7,500.0000 150.00 %

24,000.00 15,000.00 15,000.00 6,000.00 22,500.00 13,500.00
3,000.0000
9,000.00

6.0000
4 REMOVING WIRE FENCE

5864.0000 L.F. 100.00 % 2.0000 -33.33 % 1.2500 -58.33 %

35,184.00 17,592.00 11,728.00 -5,864.00 7,330.00 -10,262.00
3.0000

17,592.00
5  ABANDONMENT OF PIEZOMETERS

L.S. 68.00 % -72.00 % 20.00 %

4,200.00 1,700.00 700.00 -1,800.00 3,000.00 500.002,500.00

GRADING

20.0000
6 ROADWAY EXCAVATION INCL. HAUL

942.0000 C.Y. 48.15 % 30.0000 122.22 % 18.0000 33.33 %

18,840.00 6,123.00 28,260.00 15,543.00 16,956.00 4,239.00
13.5000

12,717.00

15.0000
7  MITIGATION EXCAVATION INCL. HAUL

46124.0000 C.Y. 0.00 % 13.0000 -13.33 % 15.0000 0.00 %

691,860.00 0.00 599,612.00 -92,248.00 691,860.00 0.00
15.0000

691,860.00
8  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
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07A051
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

150.0000
9 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

58.0000 L.F. 125.56 % 52.0000 -21.80 % 110.0000 65.41 %

8,700.00 4,843.00 3,016.00 -841.00 6,380.00 2,523.00
66.5000
3,857.00

STRUCTURE
10 TEMPORARY BRIDGE

L.S. 150.00 % 625.00 % 962.50 %

20,000.00 12,000.00 58,000.00 50,000.00 85,000.00 77,000.008,000.00

SURFACING

30.0000
11 CRUSHED SURFACING BASE COURSE

1311.0000 TON 20.00 % 34.0000 36.00 % 20.0000 -20.00 %

39,330.00 6,555.00 44,574.00 11,799.00 26,220.00 -6,555.00
25.0000

32,775.00

HOT MIX ASPHALT

275.0000
12 COMMERCIAL HMA

18.0000 TON 123.58 % 300.0000 143.90 % 200.0000 62.60 %

4,950.00 2,736.00 5,400.00 3,186.00 3,600.00 1,386.00
123.0000
2,214.00

EROSION CONTROL AND PLANTING

75.0000
13 ESC LEAD

100.0000 DAY 114.29 % 78.0000 122.86 % 125.0000 257.14 %

7,500.00 4,000.00 7,800.00 4,300.00 12,500.00 9,000.00
35.0000
3,500.00

22.0000
14 STABILIZED CONSTRUCTION ENTRANCE

419.0000 S.Y. 10.00 % 25.0000 25.00 % 15.0000 -25.00 %

9,218.00 838.00 10,475.00 2,095.00 6,285.00 -2,095.00
20.0000
8,380.00

150.0000
15 STREET CLEANING

100.0000 HR 50.00 % 135.0000 35.00 % 100.0000 0.00 %

15,000.00 5,000.00 13,500.00 3,500.00 10,000.00 0.00
100.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
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VERSION NO :5 WORK ORDER# : XL3060
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NO.
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DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
16 SILT FENCE

940.0000 L.F. 0.00 % 4.0000 -20.00 % 4.5000 -10.00 %

4,700.00 0.00 3,760.00 -940.00 4,230.00 -470.00
5.0000

4,700.00

8.0000
17 COMPOST SOCK

1730.0000 L.F. 14.29 % 5.0000 -28.57 % 6.0000 -14.29 %

13,840.00 1,730.00 8,650.00 -3,460.00 10,380.00 -1,730.00
7.0000

12,110.00

6.0000
18  HOG FUEL

400.0000 S.Y. 0.00 % 3.0000 -50.00 % 6.5000 8.33 %

2,400.00 0.00 1,200.00 -1,200.00 2,600.00 200.00
6.0000

2,400.00
19 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

178,600.00 178,600.00 178,600.00178,600.00

1,900.0000
20  DRY NATIVE SEEDING AND MULCHING

8.1000 ACRE -62.00 % 1,700.0000 -66.00 % 1,750.0000 -65.00 %

15,390.00 -25,110.00 13,770.00 -26,730.00 14,175.00 -26,325.00
5,000.0000
40,500.00

5,300.0000
21  WET NATIVE SEEDING AND MULCHING

17.0000 ACRE 6.00 % 5,100.0000 2.00 % 5,000.0000 0.00 %

90,100.00 5,100.00 86,700.00 1,700.00 85,000.00 0.00
5,000.0000
85,000.00

20.0000
22 TOPSOIL TYPE B

3258.0000 C.Y. 0.00 % 5.0000 -75.00 % 8.0000 -60.00 %

65,160.00 0.00 16,290.00 -48,870.00 26,064.00 -39,096.00
20.0000

65,160.00

6.2500
23 PSIPE BIGLEAF MAPLE, #1 CONT., 18 IN. HT.

571.0000 EACH -37.50 % 8.0000 -20.00 % 6.3500 -36.50 %

3,568.75 -2,141.25 4,568.00 -1,142.00 3,625.85 -2,084.15
10.0000
5,710.00

6.2500
24 PSIPE DOUGLAS FIR, #1 CONT., 18 IN. HT.

1142.0000 EACH -37.50 % 8.0000 -20.00 % 6.3500 -36.50 %

7,137.50 -4,282.50 9,136.00 -2,284.00 7,251.70 -4,168.30
10.0000

11,420.00

6.2500
25 PSIPE PACIFIC WILLOW, #1 CONT., 12 IN. HT.

1515.0000 EACH -37.50 % 8.0000 -20.00 % 6.3500 -36.50 %

9,468.75 -5,681.25 12,120.00 -3,030.00 9,620.25 -5,529.75
10.0000

15,150.00

6.2500
26 PSIPE PAPER BIRCH, #1 CONT., 12 IN. HT.

1646.0000 EACH -37.50 % 8.0000 -20.00 % 6.3500 -36.50 %

10,287.50 -6,172.50 13,168.00 -3,292.00 10,452.10 -6,007.90
10.0000

16,460.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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NO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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TIME:

01/31/2008
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DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.2500
27 PSIPE RED ALDER, #1 CONT., 12 IN. HT.

828.0000 EACH -30.56 % 8.0000 -11.11 % 6.3500 -29.44 %

5,175.00 -2,277.00 6,624.00 -828.00 5,257.80 -2,194.20
9.0000

7,452.00

6.2500
28 PSIPE SITKA SPRUCE, #1 CONT., 12 IN. HT.

2038.0000 EACH -47.92 % 8.0000 -33.33 % 6.3500 -47.08 %

12,737.50 -11,718.50 16,304.00 -8,152.00 12,941.30 -11,514.70
12.0000

24,456.00

6.2500
29 PSIPE WESTERN HEMLOCK, #1 CONT., 12 IN. HT.

571.0000 EACH -47.92 % 8.0000 -33.33 % 6.3500 -47.08 %

3,568.75 -3,283.25 4,568.00 -2,284.00 3,625.85 -3,226.15
12.0000
6,852.00

6.2500
30 PSIPE WESTERN RED CEDAR, #1 CONT., 18 IN. HT.

3192.0000 EACH -47.92 % 8.0000 -33.33 % 6.3500 -47.08 %

19,950.00 -18,354.00 25,536.00 -12,768.00 20,269.20 -18,034.80
12.0000

38,304.00

6.2500
31 PSIPE BEAKED HAZELNUT, #1 CONT., 12 IN. HT.

4567.0000 EACH -43.18 % 9.0000 -18.18 % 6.3500 -42.27 %

28,543.75 -21,693.25 41,103.00 -9,134.00 29,000.45 -21,236.55
11.0000

50,237.00

6.2500
32 PSIPE BLACK COTTONWOOD, LIVE POLE, 6 FT. HT.

2541.0000 EACH -58.33 % 6.0000 -60.00 % 6.3500 -57.67 %

15,881.25 -22,233.75 15,246.00 -22,869.00 16,135.35 -21,979.65
15.0000

38,115.00

6.2500
33 PSIPE BLACK COTTONWOOD, LIVE STAKE, 3 FT. HT.

350.0000 EACH 56.25 % 5.0000 25.00 % 6.3500 58.75 %

2,187.50 787.50 1,750.00 350.00 2,222.50 822.50
4.0000

1,400.00

6.2500
34 PSIPE BLACK HAWTHORN, #1 CONT., 12 IN. HT.

9294.0000 EACH -37.50 % 8.0000 -20.00 % 6.3500 -36.50 %

58,087.50 -34,852.50 74,352.00 -18,588.00 59,016.90 -33,923.10
10.0000

92,940.00

6.2500
35 PSIPE BLACK TWINBERRY, #1 CONT., 12 IN. HT.

8415.0000 EACH -30.56 % 8.0000 -11.11 % 6.3500 -29.44 %

52,593.75 -23,141.25 67,320.00 -8,415.00 53,435.25 -22,299.75
9.0000

75,735.00

6.2500
36 PSIPE CLUSTERED WILD ROSE, #1 CONT., 9 IN. HT.

10907.0000 EACH -30.56 % 8.0000 -11.11 % 6.3500 -29.44 %

68,168.75 -29,994.25 87,256.00 -10,907.00 69,259.45 -28,903.55
9.0000

98,163.00

6.2500
37 PSIPE NOOTKA ROSE, #1 CONT., 9 IN. HT.

3283.0000 EACH -30.56 % 8.0000 -11.11 % 6.3500 -29.44 %

20,518.75 -9,028.25 26,264.00 -3,283.00 20,847.05 -8,699.95
9.0000

29,547.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

WILDER CONSTRUCTION COMPANY OHNO CONSTRUCTION COMPANY RAM CONSTRUCTION GENERAL
3876 HANNEGAN RD 9416 MARTIN LUTHER KING JR. WA 4290 PACIFIC HIGHWAY

PROJECT : BELLINGHAM   WA  982269103 SEATTLE   WA  981185418 BELLINGHAM   WA  982269042

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.2500
38 PSIPE PACIFIC NINEBARK, #1 CONT., 12 IN. HT.

152.0000 EACH -37.50 % 8.0000 -20.00 % 6.3500 -36.50 %

950.00 -570.00 1,216.00 -304.00 965.20 -554.80
10.0000
1,520.00

6.2500
39 PSIPE RED ELDERBERRY, #1 CONT., 12 IN. HT.

2141.0000 EACH -30.56 % 8.0000 -11.11 % 6.3500 -29.44 %

13,381.25 -5,887.75 17,128.00 -2,141.00 13,595.35 -5,673.65
9.0000

19,269.00

6.2500
40 PSIPE RED-OSIER DOGWOOD, #1 CONT., 9 IN. HT.

12554.0000 EACH -37.50 % 8.0000 -20.00 % 6.3500 -36.50 %

78,462.50 -47,077.50 100,432.00 -25,108.00 79,717.90 -45,822.10
10.0000

125,540.00

6.2500
41 PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 3 FT. HT.

350.0000 EACH 56.25 % 5.0000 25.00 % 6.3500 58.75 %

2,187.50 787.50 1,750.00 350.00 2,222.50 822.50
4.0000

1,400.00

6.2500
42 PSIPE SALMONBERRY, #1 CONT., 12 IN. HT.

9355.0000 EACH -30.56 % 8.0000 -11.11 % 6.3500 -29.44 %

58,468.75 -25,726.25 74,840.00 -9,355.00 59,404.25 -24,790.75
9.0000

84,195.00

6.2500
43 PSIPE SERVICEBERRY, #1 CONT., 12 IN. HT.

2569.0000 EACH -37.50 % 8.0000 -20.00 % 6.3500 -36.50 %

16,056.25 -9,633.75 20,552.00 -5,138.00 16,313.15 -9,376.85
10.0000

25,690.00

6.2500
44 PSIPE SITKA WILLOW, #1 CONT., 12 IN. HT.

13317.0000 EACH -30.56 % 8.0000 -11.11 % 6.3500 -29.44 %

83,231.25 -36,621.75 106,536.00 -13,317.00 84,562.95 -35,290.05
9.0000

119,853.00

6.2500
45 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT. HT.

350.0000 EACH 56.25 % 5.0000 25.00 % 6.3500 58.75 %

2,187.50 787.50 1,750.00 350.00 2,222.50 822.50
4.0000

1,400.00

6.2500
46 PSIPE SNOWBERRY, #1 CONT., 12 IN. HT.

3283.0000 EACH -30.56 % 8.0000 -11.11 % 6.3500 -29.44 %

20,518.75 -9,028.25 26,264.00 -3,283.00 20,847.05 -8,699.95
9.0000

29,547.00

6.2500
47 PSIPE STINK CURRANT, #1 CONT., 9 IN. HT.

4678.0000 EACH -30.56 % 10.0000 11.11 % 6.3500 -29.44 %

29,237.50 -12,864.50 46,780.00 4,678.00 29,705.30 -12,396.70
9.0000

42,102.00

6.2500
48 PSIPE SWAMP GOOSEBERRY, #1 CONT., 9 IN. HT.

4002.0000 EACH -30.56 % 10.0000 11.11 % 6.3500 -29.44 %

25,012.50 -11,005.50 40,020.00 4,002.00 25,412.70 -10,605.30
9.0000

36,018.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

WILDER CONSTRUCTION COMPANY OHNO CONSTRUCTION COMPANY RAM CONSTRUCTION GENERAL
3876 HANNEGAN RD 9416 MARTIN LUTHER KING JR. WA 4290 PACIFIC HIGHWAY

PROJECT : BELLINGHAM   WA  982269103 SEATTLE   WA  981185418 BELLINGHAM   WA  982269042

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

6.2500
49 PSIPE THIMBLEBERRY, #1 CONT., 12 IN. HT.

3854.0000 EACH -37.50 % 8.0000 -20.00 % 6.3500 -36.50 %

24,087.50 -14,452.50 30,832.00 -7,708.00 24,472.90 -14,067.10
10.0000

38,540.00

6.2500
50 PSIPE VINE MAPLE, #1 CONT., 12" HT.

2569.0000 EACH -43.18 % 8.0000 -27.27 % 6.3500 -42.27 %

16,056.25 -12,202.75 20,552.00 -7,707.00 16,313.15 -11,945.85
11.0000

28,259.00

6.2500
51 PSIPE WESTERN CRABAPPLE, #1 CONT., 12" HT.

6907.0000 EACH -43.18 % 8.0000 -27.27 % 6.3500 -42.27 %

43,168.75 -32,808.25 55,256.00 -20,721.00 43,859.45 -32,117.55
11.0000

75,977.00
52 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

199,500.00 199,500.00 199,500.00199,500.00
53 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

185,400.00 185,400.00 185,400.00185,400.00

32.0000
54 FINE COMPOST

11717.0000 C.Y. -20.00 % 28.0000 -30.00 % 28.0000 -30.00 %

374,944.00 -93,736.00 328,076.00 -140,604.00 328,076.00 -140,604.00
40.0000

468,680.00
55 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

32.0000
56 SOIL AMENDMENT

14551.0000 C.Y. -28.89 % 30.0000 -33.33 % 30.0000 -33.33 %

465,632.00 -189,163.00 436,530.00 -218,265.00 436,530.00 -218,265.00
45.0000

654,795.00

29.0000
57 BARK OR WOOD CHIP MULCH

4250.0000 C.Y. -35.56 % 40.0000 -11.11 % 27.5000 -38.89 %

123,250.00 -68,000.00 170,000.00 -21,250.00 116,875.00 -74,375.00
45.0000

191,250.00

7.0000
58 HIGH VISIBILITY FENCE

11143.0000 L.F. 100.00 % 3.0000 -14.29 % 2.0000 -42.86 %

78,001.00 39,000.50 33,429.00 -5,571.50 22,286.00 -16,714.50
3.5000

39,000.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

WILDER CONSTRUCTION COMPANY OHNO CONSTRUCTION COMPANY RAM CONSTRUCTION GENERAL
3876 HANNEGAN RD 9416 MARTIN LUTHER KING JR. WA 4290 PACIFIC HIGHWAY

PROJECT : BELLINGHAM   WA  982269103 SEATTLE   WA  981185418 BELLINGHAM   WA  982269042

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
59 PERMANENT SIGNING

L.S. 136.00 % 80.00 % -75.00 %

23,600.00 13,600.00 18,000.00 8,000.00 2,500.00 -7,500.0010,000.00
60 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -54.18 % -90.23 % -45.16 %

30,500.00 -36,060.00 6,500.00 -60,060.00 36,500.00 -30,060.0066,560.00

OTHER ITEMS

65.0000
61  WATER FOR IRRIGATION

410.0000 MGAL -35.00 % 115.0000 15.00 % 60.0000 -40.00 %

26,650.00 -14,350.00 47,150.00 6,150.00 24,600.00 -16,400.00
100.0000
41,000.00

65.0000
62  WATERING BY HAND

520.0000 MGAL -50.00 % 205.0000 57.69 % 60.0000 -53.85 %

33,800.00 -33,800.00 106,600.00 39,000.00 31,200.00 -36,400.00
130.0000
67,600.00

10.0000
63  BARBLESS THREE-WIRE FENCE

10385.0000 L.F. 100.00 % 5.0000 0.00 % 5.5000 10.00 %

103,850.00 51,925.00 51,925.00 0.00 57,117.50 5,192.50
5.0000

51,925.00

800.0000
64  SINGLE BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH 60.00 % 450.0000 -10.00 % 650.0000 30.00 %

1,600.00 600.00 900.00 -100.00 1,300.00 300.00
500.0000
1,000.00

65  TEMPORARY DRIP IRRIGATION SYSTEM
L.S. 169.61 % -17.65 % 159.80 %

275,000.00 173,000.00 84,000.00 -18,000.00 265,000.00 163,000.00102,000.00

13.0000
66 TRAINING

600.0000 HR 225.00 % 15.0000 275.00 % 40.0000 900.00 %

7,800.00 5,400.00 9,000.00 6,600.00 24,000.00 21,600.00
4.0000

2,400.00
67 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

WILDER CONSTRUCTION COMPANY OHNO CONSTRUCTION COMPANY RAM CONSTRUCTION GENERAL
3876 HANNEGAN RD 9416 MARTIN LUTHER KING JR. WA 4290 PACIFIC HIGHWAY

PROJECT : BELLINGHAM   WA  982269103 SEATTLE   WA  981185418 BELLINGHAM   WA  982269042

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 000470 CONTRACTOR NUMBER : 100530

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
69 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 SPCC PLAN

L.S. -56.00 % -40.00 % 0.00 %

1,100.00 -1,400.00 1,500.00 -1,000.00 2,500.00 0.002,500.00

2.0000
71 CONSTRUCTION GEOTEXTILE FOR SEPARATION

1134.0000 S.Y. 0.00 % 2.0000 0.00 % 2.0000 0.00 %

2,268.00 0.00 2,268.00 0.00 2,268.00 0.00
2.0000

2,268.00

$4,498,152.25 -9.93% $4,576,640.00 -8.36% $4,628,911.85 -7.31%$4,993,998.50CONTRACT TOTAL

$4,628,911.85$4,498,152.25 $4,576,640.00BASE TOTAL -9.93% -8.36% -7.31%$4,993,998.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

STRIDER CONSTRUCTION CO., INC. THOMPSON BROS. EXCAVATING, INC A-1 LANDSCAPING AND CONSTRUCTI
4721 NORTHWEST DR 18211 NE 4TH PLAIN ROAD 20607 STATE ROUTE 9 SE

PROJECT : BELLINGHAM   WA  982269019 VANCOUVER   WA  986829676 SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -27.18 % 69.90 % -79.37 %

300,000.00 -112,000.00 700,000.00 288,000.00 85,000.00 -327,000.00412,000.00

2,500.0000
2 CLEARING AND GRUBBING

38.0000 ACRE 25.00 % 2,500.0000 25.00 % 12,000.0000 500.00 %

95,000.00 19,000.00 95,000.00 19,000.00 456,000.00 380,000.00
2,000.0000
76,000.00

3,500.0000
3  SELECTIVE CLEARING, GRUBBING, AND PRUNING

3.0000 ACRE 16.67 % 7,000.0000 133.33 % 22,000.0000 633.33 %

10,500.00 1,500.00 21,000.00 12,000.00 66,000.00 57,000.00
3,000.0000
9,000.00

1.2500
4 REMOVING WIRE FENCE

5864.0000 L.F. -58.33 % 1.0000 -66.67 % 3.0000 0.00 %

7,330.00 -10,262.00 5,864.00 -11,728.00 17,592.00 0.00
3.0000

17,592.00
5  ABANDONMENT OF PIEZOMETERS

L.S. 100.00 % 0.00 % 1,300.00 %

5,000.00 2,500.00 2,500.00 0.00 35,000.00 32,500.002,500.00

GRADING

20.0000
6 ROADWAY EXCAVATION INCL. HAUL

942.0000 C.Y. 48.15 % 18.0000 33.33 % 32.0000 137.04 %

18,840.00 6,123.00 16,956.00 4,239.00 30,144.00 17,427.00
13.5000

12,717.00

25.0000
7  MITIGATION EXCAVATION INCL. HAUL

46124.0000 C.Y. 66.67 % 18.0000 20.00 % 27.0000 80.00 %

1,153,100.00 461,240.00 830,232.00 138,372.00 1,245,348.00 553,488.00
15.0000

691,860.00
8  LANDSCAPE GRADING

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

STRIDER CONSTRUCTION CO., INC. THOMPSON BROS. EXCAVATING, INC A-1 LANDSCAPING AND CONSTRUCTI
4721 NORTHWEST DR 18211 NE 4TH PLAIN ROAD 20607 STATE ROUTE 9 SE

PROJECT : BELLINGHAM   WA  982269019 VANCOUVER   WA  986829676 SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

100.0000
9 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

58.0000 L.F. 50.38 % 100.0000 50.38 % 60.0000 -9.77 %

5,800.00 1,943.00 5,800.00 1,943.00 3,480.00 -377.00
66.5000
3,857.00

STRUCTURE
10 TEMPORARY BRIDGE

L.S. 212.50 % 150.00 % 462.50 %

25,000.00 17,000.00 20,000.00 12,000.00 45,000.00 37,000.008,000.00

SURFACING

40.0000
11 CRUSHED SURFACING BASE COURSE

1311.0000 TON 60.00 % 22.0000 -12.00 % 38.0000 52.00 %

52,440.00 19,665.00 28,842.00 -3,933.00 49,818.00 17,043.00
25.0000

32,775.00

HOT MIX ASPHALT

200.0000
12 COMMERCIAL HMA

18.0000 TON 62.60 % 150.0000 21.95 % 250.0000 103.25 %

3,600.00 1,386.00 2,700.00 486.00 4,500.00 2,286.00
123.0000
2,214.00

EROSION CONTROL AND PLANTING

100.0000
13 ESC LEAD

100.0000 DAY 185.71 % 100.0000 185.71 % 180.0000 414.29 %

10,000.00 6,500.00 10,000.00 6,500.00 18,000.00 14,500.00
35.0000
3,500.00

12.0000
14 STABILIZED CONSTRUCTION ENTRANCE

419.0000 S.Y. -40.00 % 10.0000 -50.00 % 7.0000 -65.00 %

5,028.00 -3,352.00 4,190.00 -4,190.00 2,933.00 -5,447.00
20.0000
8,380.00

100.0000
15 STREET CLEANING

100.0000 HR 0.00 % 150.0000 50.00 % 175.0000 75.00 %

10,000.00 0.00 15,000.00 5,000.00 17,500.00 7,500.00
100.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

STRIDER CONSTRUCTION CO., INC. THOMPSON BROS. EXCAVATING, INC A-1 LANDSCAPING AND CONSTRUCTI
4721 NORTHWEST DR 18211 NE 4TH PLAIN ROAD 20607 STATE ROUTE 9 SE

PROJECT : BELLINGHAM   WA  982269019 VANCOUVER   WA  986829676 SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100388
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/31/2008
08:33

DOT_RGGB01

NH-0539(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.5000
16 SILT FENCE

940.0000 L.F. -50.00 % 5.0000 0.00 % 5.5000 10.00 %

2,350.00 -2,350.00 4,700.00 0.00 5,170.00 470.00
5.0000

4,700.00

5.0000
17 COMPOST SOCK

1730.0000 L.F. -28.57 % 10.0000 42.86 % 4.0000 -42.86 %

8,650.00 -3,460.00 17,300.00 5,190.00 6,920.00 -5,190.00
7.0000

12,110.00

5.0000
18  HOG FUEL

400.0000 S.Y. -16.67 % 5.0000 -16.67 % 19.0000 216.67 %

2,000.00 -400.00 2,000.00 -400.00 7,600.00 5,200.00
6.0000

2,400.00
19 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

178,600.00 178,600.00 178,600.00178,600.00

1,700.0000
20  DRY NATIVE SEEDING AND MULCHING

8.1000 ACRE -66.00 % 2,200.0000 -56.00 % 3,450.0000 -31.00 %

13,770.00 -26,730.00 17,820.00 -22,680.00 27,945.00 -12,555.00
5,000.0000
40,500.00

5,000.0000
21  WET NATIVE SEEDING AND MULCHING

17.0000 ACRE 0.00 % 7,500.0000 50.00 % 6,600.0000 32.00 %

85,000.00 0.00 127,500.00 42,500.00 112,200.00 27,200.00
5,000.0000
85,000.00

26.0000
22 TOPSOIL TYPE B

3258.0000 C.Y. 30.00 % 20.0000 0.00 % 24.0000 20.00 %

84,708.00 19,548.00 65,160.00 0.00 78,192.00 13,032.00
20.0000

65,160.00

7.0000
23 PSIPE BIGLEAF MAPLE, #1 CONT., 18 IN. HT.

571.0000 EACH -30.00 % 10.0000 0.00 % 17.0000 70.00 %

3,997.00 -1,713.00 5,710.00 0.00 9,707.00 3,997.00
10.0000
5,710.00

7.0000
24 PSIPE DOUGLAS FIR, #1 CONT., 18 IN. HT.

1142.0000 EACH -30.00 % 10.0000 0.00 % 19.0000 90.00 %

7,994.00 -3,426.00 11,420.00 0.00 21,698.00 10,278.00
10.0000

11,420.00

6.8000
25 PSIPE PACIFIC WILLOW, #1 CONT., 12 IN. HT.

1515.0000 EACH -32.00 % 10.0000 0.00 % 15.0000 50.00 %

10,302.00 -4,848.00 15,150.00 0.00 22,725.00 7,575.00
10.0000

15,150.00

7.0000
26 PSIPE PAPER BIRCH, #1 CONT., 12 IN. HT.

1646.0000 EACH -30.00 % 10.0000 0.00 % 17.0000 70.00 %

11,522.00 -4,938.00 16,460.00 0.00 27,982.00 11,522.00
10.0000

16,460.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A051 REVISION NO : BIDS OPENED ON : Mar  5 2008
CONTRACT NO :007492 REGION NO : 1 AWARDED ON : Mar 10 2008
VERSION NO :5 WORK ORDER# : XL3060
HWY :SR 000 ------- 10TH BIDDER ------- ------- 11TH BIDDER ------- ------- 12TH BIDDER -------

TITLE :SR 539
HORTON ROAD TO SR 546
WETLAND MITIGATION
07A051

STRIDER CONSTRUCTION CO., INC. THOMPSON BROS. EXCAVATING, INC A-1 LANDSCAPING AND CONSTRUCTI
4721 NORTHWEST DR 18211 NE 4TH PLAIN ROAD 20607 STATE ROUTE 9 SE

PROJECT : BELLINGHAM   WA  982269019 VANCOUVER   WA  986829676 SNOHOMISH    WA  982968316

COUNTY(S) :WHATCOM CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100388

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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EROSION CONTROL AND PLANTING

7.0000
27 PSIPE RED ALDER, #1 CONT., 12 IN. HT.

828.0000 EACH -22.22 % 10.0000 11.11 % 15.0000 66.67 %

5,796.00 -1,656.00 8,280.00 828.00 12,420.00 4,968.00
9.0000

7,452.00

7.0000
28 PSIPE SITKA SPRUCE, #1 CONT., 12 IN. HT.

2038.0000 EACH -41.67 % 20.0000 66.67 % 19.0000 58.33 %

14,266.00 -10,190.00 40,760.00 16,304.00 38,722.00 14,266.00
12.0000

24,456.00

7.0000
29 PSIPE WESTERN HEMLOCK, #1 CONT., 12 IN. HT.

571.0000 EACH -41.67 % 12.0000 0.00 % 19.0000 58.33 %

3,997.00 -2,855.00 6,852.00 0.00 10,849.00 3,997.00
12.0000
6,852.00

7.0000
30 PSIPE WESTERN RED CEDAR, #1 CONT., 18 IN. HT.

3192.0000 EACH -41.67 % 10.0000 -16.67 % 17.0000 41.67 %

22,344.00 -15,960.00 31,920.00 -6,384.00 54,264.00 15,960.00
12.0000

38,304.00

6.0000
31 PSIPE BEAKED HAZELNUT, #1 CONT., 12 IN. HT.

4567.0000 EACH -45.45 % 12.0000 9.09 % 22.0000 100.00 %

27,402.00 -22,835.00 54,804.00 4,567.00 100,474.00 50,237.00
11.0000

50,237.00

10.0000
32 PSIPE BLACK COTTONWOOD, LIVE POLE, 6 FT. HT.

2541.0000 EACH -33.33 % 6.0000 -60.00 % 8.0000 -46.67 %

25,410.00 -12,705.00 15,246.00 -22,869.00 20,328.00 -17,787.00
15.0000

38,115.00

6.0000
33 PSIPE BLACK COTTONWOOD, LIVE STAKE, 3 FT. HT.

350.0000 EACH 50.00 % 4.0000 0.00 % 6.0000 50.00 %

2,100.00 700.00 1,400.00 0.00 2,100.00 700.00
4.0000

1,400.00

6.0000
34 PSIPE BLACK HAWTHORN, #1 CONT., 12 IN. HT.

9294.0000 EACH -40.00 % 10.0000 0.00 % 19.0000 90.00 %

55,764.00 -37,176.00 92,940.00 0.00 176,586.00 83,646.00
10.0000

92,940.00

6.0000
35 PSIPE BLACK TWINBERRY, #1 CONT., 12 IN. HT.

8415.0000 EACH -33.33 % 10.0000 11.11 % 15.0000 66.67 %

50,490.00 -25,245.00 84,150.00 8,415.00 126,225.00 50,490.00
9.0000

75,735.00

7.0000
36 PSIPE CLUSTERED WILD ROSE, #1 CONT., 9 IN. HT.

10907.0000 EACH -22.22 % 10.0000 11.11 % 15.0000 66.67 %

76,349.00 -21,814.00 109,070.00 10,907.00 163,605.00 65,442.00
9.0000

98,163.00

7.0000
37 PSIPE NOOTKA ROSE, #1 CONT., 9 IN. HT.

3283.0000 EACH -22.22 % 10.0000 11.11 % 15.0000 66.67 %

22,981.00 -6,566.00 32,830.00 3,283.00 49,245.00 19,698.00
9.0000

29,547.00
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7.0000
38 PSIPE PACIFIC NINEBARK, #1 CONT., 12 IN. HT.

152.0000 EACH -30.00 % 10.0000 0.00 % 13.0000 30.00 %

1,064.00 -456.00 1,520.00 0.00 1,976.00 456.00
10.0000
1,520.00

7.0000
39 PSIPE RED ELDERBERRY, #1 CONT., 12 IN. HT.

2141.0000 EACH -22.22 % 10.0000 11.11 % 17.0000 88.89 %

14,987.00 -4,282.00 21,410.00 2,141.00 36,397.00 17,128.00
9.0000

19,269.00

7.0000
40 PSIPE RED-OSIER DOGWOOD, #1 CONT., 9 IN. HT.

12554.0000 EACH -30.00 % 10.0000 0.00 % 14.0000 40.00 %

87,878.00 -37,662.00 125,540.00 0.00 175,756.00 50,216.00
10.0000

125,540.00

4.0000
41 PSIPE RED-OSIER DOGWOOD, LIVE STAKE, 3 FT. HT.

350.0000 EACH 0.00 % 6.0000 50.00 % 4.0000 0.00 %

1,400.00 0.00 2,100.00 700.00 1,400.00 0.00
4.0000

1,400.00

7.0000
42 PSIPE SALMONBERRY, #1 CONT., 12 IN. HT.

9355.0000 EACH -22.22 % 10.0000 11.11 % 17.0000 88.89 %

65,485.00 -18,710.00 93,550.00 9,355.00 159,035.00 74,840.00
9.0000

84,195.00

7.0000
43 PSIPE SERVICEBERRY, #1 CONT., 12 IN. HT.

2569.0000 EACH -30.00 % 10.0000 0.00 % 17.0000 70.00 %

17,983.00 -7,707.00 25,690.00 0.00 43,673.00 17,983.00
10.0000

25,690.00

7.0000
44 PSIPE SITKA WILLOW, #1 CONT., 12 IN. HT.

13317.0000 EACH -22.22 % 10.0000 11.11 % 17.0000 88.89 %

93,219.00 -26,634.00 133,170.00 13,317.00 226,389.00 106,536.00
9.0000

119,853.00

4.0000
45 PSIPE SITKA WILLOW, LIVE STAKE, 3 FT. HT.

350.0000 EACH 0.00 % 5.0000 25.00 % 8.0000 100.00 %

1,400.00 0.00 1,750.00 350.00 2,800.00 1,400.00
4.0000

1,400.00

7.0000
46 PSIPE SNOWBERRY, #1 CONT., 12 IN. HT.

3283.0000 EACH -22.22 % 10.0000 11.11 % 18.0000 100.00 %

22,981.00 -6,566.00 32,830.00 3,283.00 59,094.00 29,547.00
9.0000

29,547.00

7.0000
47 PSIPE STINK CURRANT, #1 CONT., 9 IN. HT.

4678.0000 EACH -22.22 % 13.0000 44.44 % 19.0000 111.11 %

32,746.00 -9,356.00 60,814.00 18,712.00 88,882.00 46,780.00
9.0000

42,102.00

7.0000
48 PSIPE SWAMP GOOSEBERRY, #1 CONT., 9 IN. HT.

4002.0000 EACH -22.22 % 13.0000 44.44 % 19.0000 111.11 %

28,014.00 -8,004.00 52,026.00 16,008.00 76,038.00 40,020.00
9.0000

36,018.00
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7.0000
49 PSIPE THIMBLEBERRY, #1 CONT., 12 IN. HT.

3854.0000 EACH -30.00 % 10.0000 0.00 % 18.0000 80.00 %

26,978.00 -11,562.00 38,540.00 0.00 69,372.00 30,832.00
10.0000

38,540.00

7.0000
50 PSIPE VINE MAPLE, #1 CONT., 12" HT.

2569.0000 EACH -36.36 % 10.0000 -9.09 % 15.0000 36.36 %

17,983.00 -10,276.00 25,690.00 -2,569.00 38,535.00 10,276.00
11.0000

28,259.00

7.0000
51 PSIPE WESTERN CRABAPPLE, #1 CONT., 12" HT.

6907.0000 EACH -36.36 % 10.0000 -9.09 % 19.0000 72.73 %

48,349.00 -27,628.00 69,070.00 -6,907.00 131,233.00 55,256.00
11.0000

75,977.00
52 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

199,500.00 199,500.00 199,500.00199,500.00
53 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

185,400.00 185,400.00 185,400.00185,400.00

37.0000
54 FINE COMPOST

11717.0000 C.Y. -7.50 % 50.1000 25.25 % 35.0000 -12.50 %

433,529.00 -35,151.00 587,021.70 118,341.70 410,095.00 -58,585.00
40.0000

468,680.00
55 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

34.0000
56 SOIL AMENDMENT

14551.0000 C.Y. -24.44 % 44.0000 -2.22 % 33.0000 -26.67 %

494,734.00 -160,061.00 640,244.00 -14,551.00 480,183.00 -174,612.00
45.0000

654,795.00

39.0000
57 BARK OR WOOD CHIP MULCH

4250.0000 C.Y. -13.33 % 58.0000 28.89 % 33.0000 -26.67 %

165,750.00 -25,500.00 246,500.00 55,250.00 140,250.00 -51,000.00
45.0000

191,250.00

2.0000
58 HIGH VISIBILITY FENCE

11143.0000 L.F. -42.86 % 4.0000 14.29 % 4.0000 14.29 %

22,286.00 -16,714.50 44,572.00 5,571.50 44,572.00 5,571.50
3.5000

39,000.50
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TRAFFIC
59 PERMANENT SIGNING

L.S. -65.00 % -80.00 % 10.00 %

3,500.00 -6,500.00 2,000.00 -8,000.00 11,000.00 1,000.0010,000.00
60 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -92.49 % -84.98 % 0.66 %

5,000.00 -61,560.00 10,000.00 -56,560.00 67,000.00 440.0066,560.00

OTHER ITEMS

50.0000
61  WATER FOR IRRIGATION

410.0000 MGAL -50.00 % 100.0000 0.00 % 75.0000 -25.00 %

20,500.00 -20,500.00 41,000.00 0.00 30,750.00 -10,250.00
100.0000
41,000.00

50.0000
62  WATERING BY HAND

520.0000 MGAL -61.54 % 150.0000 15.38 % 85.0000 -34.62 %

26,000.00 -41,600.00 78,000.00 10,400.00 44,200.00 -23,400.00
130.0000
67,600.00

5.0000
63  BARBLESS THREE-WIRE FENCE

10385.0000 L.F. 0.00 % 8.0000 60.00 % 7.0000 40.00 %

51,925.00 0.00 83,080.00 31,155.00 72,695.00 20,770.00
5.0000

51,925.00

500.0000
64  SINGLE BARBLESS-WIRE GATE 14 FT. WIDE

2.0000 EACH 0.00 % 300.0000 -40.00 % 550.0000 10.00 %

1,000.00 0.00 600.00 -400.00 1,100.00 100.00
500.0000
1,000.00

65  TEMPORARY DRIP IRRIGATION SYSTEM
L.S. -1.96 % -80.39 % 184.31 %

100,000.00 -2,000.00 20,000.00 -82,000.00 290,000.00 188,000.00102,000.00

5.0000
66 TRAINING

600.0000 HR 25.00 % 10.0000 150.00 % 40.0000 900.00 %

3,000.00 600.00 6,000.00 3,600.00 24,000.00 21,600.00
4.0000

2,400.00
67 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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OTHER ITEMS
69 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 SPCC PLAN

L.S. -60.00 % -20.00 % 92.00 %

1,000.00 -1,500.00 2,000.00 -500.00 4,800.00 2,300.002,500.00

2.0000
71 CONSTRUCTION GEOTEXTILE FOR SEPARATION

1134.0000 S.Y. 0.00 % 1.5000 -25.00 % 7.0000 250.00 %

2,268.00 0.00 1,701.00 -567.00 7,938.00 5,670.00
2.0000

2,268.00

$4,681,293.00 -6.26% $5,617,478.70 12.48% $6,541,939.00 31.00%$4,993,998.50CONTRACT TOTAL

$6,541,939.00$4,681,293.00 $5,617,478.70BASE TOTAL -6.26% 12.48% 31.00%$4,993,998.50


