
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C528 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007880 REGION NO : 3 AWARDED ON : Feb  8 2010
VERSION NO :4 WORK ORDER# : XL3501
HWY :SR 512 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 512
I-5 TO 108TH ST. S.
PAVING
09C528

TUCCI & SONS, INC. MILES RESOURCES, LLC DBA ICON MATERIALS DBA CPM DEVELOP
4224 WALLER RD E 1200 EAST D STREET 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
10:23

DOT_RGGB01

NH-0512(015)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -72.80 % -92.00 % -67.20 %

34,000.00 -91,000.00 10,000.00 -115,000.00 41,000.00 -84,000.00125,000.00

3.5000
2 REMOVING ASPHALT CONC. CURB

1900.0000 L.F. -12.50 % 1.5000 -62.50 % 2.4000 -40.00 %

6,650.00 -950.00 2,850.00 -4,750.00 4,560.00 -3,040.00
4.0000

7,600.00

0.3500
3 REMOVING PLASTIC LINE

21660.0000 L.F. -46.15 % 0.3500 -46.15 % 0.3500 -46.15 %

7,581.00 -6,498.00 7,581.00 -6,498.00 7,581.00 -6,498.00
0.6500

14,079.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -45.30 % -1.39 % -44.53 %

1,775.00 -1,470.00 3,200.00 -45.00 1,800.00 -1,445.003,245.00

GRADING

33.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL

278.0000 S.Y. 32.00 % 27.5000 10.00 % 20.5000 -18.00 %

9,174.00 2,224.00 7,645.00 695.00 5,699.00 -1,251.00
25.0000
6,950.00

STRUCTURE

210.0000
6 BRIDGE DECK REPAIR

10.0000 S.F. 5.00 % 296.0000 48.00 % 200.0000 0.00 %

2,100.00 100.00 2,960.00 960.00 2,000.00 0.00
200.0000
2,000.00

SURFACING

7,000.0000
7  SHOULDER FINISHING

2.3000 MI. 366.67 % 5,500.0000 266.67 % 7,700.0000 413.33 %

16,100.00 12,650.00 12,650.00 9,200.00 17,710.00 14,260.00
1,500.0000
3,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C528 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007880 REGION NO : 3 AWARDED ON : Feb  8 2010
VERSION NO :4 WORK ORDER# : XL3501
HWY :SR 512 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 512
I-5 TO 108TH ST. S.
PAVING
09C528

TUCCI & SONS, INC. MILES RESOURCES, LLC DBA ICON MATERIALS DBA CPM DEVELOP
4224 WALLER RD E 1200 EAST D STREET 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
10:23

DOT_RGGB01

NH-0512(015)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

14,570.00 14,570.00 14,570.0014,570.00

HOT MIX ASPHALT

5.7500
9 PLANING BITUMINOUS PAVEMENT

3230.0000 S.Y. 15.00 % 8.0000 60.00 % 9.8000 96.00 %

18,572.50 2,422.50 25,840.00 9,690.00 31,654.00 15,504.00
5.0000

16,150.00

130.0000
10 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

76.0000 TON 30.00 % 140.0000 40.00 % 185.0000 85.00 %

9,880.00 2,280.00 10,640.00 3,040.00 14,060.00 6,460.00
100.0000
7,600.00

57.5500
11 HMA CL. 1/2 IN. PG 64-22

14130.0000 TON -23.27 % 63.7500 -15.00 % 63.0000 -16.00 %

813,181.50 -246,568.50 900,787.50 -158,962.50 890,190.00 -169,560.00
75.0000

1,059,750.00
12 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

31,260.00 31,260.00 31,260.0031,260.00
13 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

13,140.00 13,140.00 13,140.0013,140.00
14 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,573.00 1,573.00 1,573.001,573.00

26.2000
15 BRIDGE TRANSVERSE JOINT SEAL

190.0000 L.F. -12.67 % 29.5000 -1.67 % 50.0000 66.67 %

4,978.00 -722.00 5,605.00 -95.00 9,500.00 3,800.00
30.0000
5,700.00

16 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
17 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C528 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007880 REGION NO : 3 AWARDED ON : Feb  8 2010
VERSION NO :4 WORK ORDER# : XL3501
HWY :SR 512 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 512
I-5 TO 108TH ST. S.
PAVING
09C528

TUCCI & SONS, INC. MILES RESOURCES, LLC DBA ICON MATERIALS DBA CPM DEVELOP
4224 WALLER RD E 1200 EAST D STREET 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
10:23

DOT_RGGB01

NH-0512(015)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
18 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

32,859.50 32,859.50 32,859.5032,859.50

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
19 ESC LEAD

5.0000 DAY -50.00 % 100.0000 0.00 % 200.0000 100.00 %

250.00 -250.00 500.00 0.00 1,000.00 500.00
100.0000
500.00

60.0000
20 INLET PROTECTION

37.0000 EACH -20.00 % 50.0000 -33.33 % 110.0000 46.67 %

2,220.00 -555.00 1,850.00 -925.00 4,070.00 1,295.00
75.0000
2,775.00

21 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

TRAFFIC

4.3500
22 EXTRUDED CURB

1897.0000 L.F. -56.50 % 4.3500 -56.50 % 4.3500 -56.50 %

8,251.95 -10,718.05 8,251.95 -10,718.05 8,251.95 -10,718.05
10.0000

18,970.00

0.1700
23 PAINT LINE

24770.0000 L.F. 41.67 % 0.1700 41.67 % 0.1800 50.00 %

4,210.90 1,238.50 4,210.90 1,238.50 4,458.60 1,486.20
0.1200

2,972.40

0.5400
24 PROFILED PLASTIC LINE

22060.0000 L.F. -16.92 % 0.5400 -16.92 % 0.5500 -15.38 %

11,912.40 -2,426.60 11,912.40 -2,426.60 12,133.00 -2,206.00
0.6500

14,339.00

3.7000
25 PROFILED PLASTIC WIDE LANE LINE

2980.0000 L.F. -7.50 % 3.7000 -7.50 % 3.7000 -7.50 %

11,026.00 -894.00 11,026.00 -894.00 11,026.00 -894.00
4.0000

11,920.00

2.4500
26 PLASTIC WIDE LANE LINE

3240.0000 L.F. 40.00 % 2.4500 40.00 % 2.5000 42.86 %

7,938.00 2,268.00 7,938.00 2,268.00 8,100.00 2,430.00
1.7500

5,670.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C528 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007880 REGION NO : 3 AWARDED ON : Feb  8 2010
VERSION NO :4 WORK ORDER# : XL3501
HWY :SR 512 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 512
I-5 TO 108TH ST. S.
PAVING
09C528

TUCCI & SONS, INC. MILES RESOURCES, LLC DBA ICON MATERIALS DBA CPM DEVELOP
4224 WALLER RD E 1200 EAST D STREET 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
10:23

DOT_RGGB01

NH-0512(015)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

105.0000
27 PLASTIC TRAFFIC ARROW

14.0000 EACH 31.25 % 105.0000 31.25 % 105.0000 31.25 %

1,470.00 350.00 1,470.00 350.00 1,470.00 350.00
80.0000
1,120.00

58.0000
28 PLASTIC TRAFFIC LETTER

28.0000 EACH -17.14 % 58.0000 -17.14 % 58.0000 -17.14 %

1,624.00 -336.00 1,624.00 -336.00 1,624.00 -336.00
70.0000
1,960.00

25.0000
29 PLASTIC DRAINAGE MARKING

51.0000 EACH -41.86 % 25.0000 -41.86 % 25.0000 -41.86 %

1,275.00 -918.00 1,275.00 -918.00 1,275.00 -918.00
43.0000
2,193.00

25.0000
30  PLASTIC JUNCTION BOX MARKING

35.0000 EACH 0.00 % 25.0000 0.00 % 25.0000 0.00 %

875.00 0.00 875.00 0.00 875.00 0.00
25.0000
875.00

300.0000
31 RAISED PAVEMENT MARKER TYPE 2

1.8000 HUND -40.00 % 300.0000 -40.00 % 300.0000 -40.00 %

540.00 -360.00 540.00 -360.00 540.00 -360.00
500.0000
900.00

850.0000
32 RECESSED PAVEMENT MARKER

2.7000 HUND -10.53 % 850.0000 -10.53 % 850.0000 -10.53 %

2,295.00 -270.00 2,295.00 -270.00 2,295.00 -270.00
950.0000
2,565.00

0.1000
33 TEMPORARY PAVEMENT MARKING

55300.0000 L.F. -50.00 % 0.2000 0.00 % 0.2500 25.00 %

5,530.00 -5,530.00 11,060.00 0.00 13,825.00 2,765.00
0.2000

11,060.00
34 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -60.78 % 11.11 % -20.26 %

30,000.00 -46,500.00 85,000.00 8,500.00 61,000.00 -15,500.0076,500.00

OTHER ITEMS

365.0000
35 ADJUST MANHOLE

18.0000 EACH -2.67 % 350.0000 -6.67 % 450.0000 20.00 %

6,570.00 -180.00 6,300.00 -450.00 8,100.00 1,350.00
375.0000
6,750.00

365.0000
36 ADJUST CATCH BASIN

37.0000 EACH -2.67 % 350.0000 -6.67 % 450.0000 20.00 %

13,505.00 -370.00 12,950.00 -925.00 16,650.00 2,775.00
375.0000
13,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C528 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007880 REGION NO : 3 AWARDED ON : Feb  8 2010
VERSION NO :4 WORK ORDER# : XL3501
HWY :SR 512 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 512
I-5 TO 108TH ST. S.
PAVING
09C528

TUCCI & SONS, INC. MILES RESOURCES, LLC DBA ICON MATERIALS DBA CPM DEVELOP
4224 WALLER RD E 1200 EAST D STREET 6819 S 228TH ST

KENT WA  98032-2961

PROJECT : TACOMA   WA  984431099 TACOMA   WA  984211710 SPOKANE   WA  992203366

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 755000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
10:23

DOT_RGGB01

NH-0512(015)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

365.0000
37 ADJUST JUNCTION BOX

14.0000 EACH 46.00 % 350.0000 40.00 % 350.0000 40.00 %

5,110.00 1,610.00 4,900.00 1,400.00 4,900.00 1,400.00
250.0000
3,500.00

38 ROADSIDE CLEANUP
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
39 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
40 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
41 SPCC PLAN

L.S. -87.50 % -75.00 % -50.00 %

250.00 -1,750.00 500.00 -1,500.00 1,000.00 -1,000.002,000.00

$1,147,246.75 -25.52% $1,272,638.25 -17.38% $1,296,749.05 -15.82%$1,540,369.90CONTRACT TOTAL

$1,296,749.05$1,147,246.75 $1,272,638.25BASE TOTAL -25.52% -17.38% -15.82%$1,540,369.90



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C528 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007880 REGION NO : 3 AWARDED ON : Feb  8 2010
VERSION NO :4 WORK ORDER# : XL3501
HWY :SR 512 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 512
I-5 TO 108TH ST. S.
PAVING
09C528

GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
7717 NEW MARKET ST SW 11125 DURGIN RD SE

OLYMPIA, WA  98513-9525

PROJECT : TUMWATER    WA  985017228 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
10:23

DOT_RGGB01

NH-0512(015)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -55.20 % -20.00 %

56,000.00 -69,000.00 100,000.00 -25,000.00125,000.00

2.9000
2 REMOVING ASPHALT CONC. CURB

1900.0000 L.F. -27.50 % 2.2500 -43.75 %

5,510.00 -2,090.00 4,275.00 -3,325.00
4.0000

7,600.00

0.4000
3 REMOVING PLASTIC LINE

21660.0000 L.F. -38.46 % 0.4000 -38.46 %

8,664.00 -5,415.00 8,664.00 -5,415.00
0.6500

14,079.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 131.12 % -4.47 %

7,500.00 4,255.00 3,100.00 -145.003,245.00

GRADING

33.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL

278.0000 S.Y. 32.00 % 36.0000 44.00 %

9,174.00 2,224.00 10,008.00 3,058.00
25.0000
6,950.00

STRUCTURE

400.0000
6 BRIDGE DECK REPAIR

10.0000 S.F. 100.00 % 214.0000 7.00 %

4,000.00 2,000.00 2,140.00 140.00
200.0000
2,000.00

SURFACING

5,000.0000
7  SHOULDER FINISHING

2.3000 MI. 233.33 % 5,100.0000 240.00 %

11,500.00 8,050.00 11,730.00 8,280.00
1,500.0000
3,450.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C528 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007880 REGION NO : 3 AWARDED ON : Feb  8 2010
VERSION NO :4 WORK ORDER# : XL3501
HWY :SR 512 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 512
I-5 TO 108TH ST. S.
PAVING
09C528

GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
7717 NEW MARKET ST SW 11125 DURGIN RD SE

OLYMPIA, WA  98513-9525

PROJECT : TUMWATER    WA  985017228 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
10:23

DOT_RGGB01

NH-0512(015)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

14,570.00 14,570.0014,570.00

HOT MIX ASPHALT

10.0000
9 PLANING BITUMINOUS PAVEMENT

3230.0000 S.Y. 100.00 % 8.2500 65.00 %

32,300.00 16,150.00 26,647.50 10,497.50
5.0000

16,150.00

131.0000
10 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

76.0000 TON 31.00 % 145.0000 45.00 %

9,956.00 2,356.00 11,020.00 3,420.00
100.0000
7,600.00

66.5000
11 HMA CL. 1/2 IN. PG 64-22

14130.0000 TON -11.33 % 75.0000 0.00 %

939,645.00 -120,105.00 1,059,750.00 0.00
75.0000

1,059,750.00
12 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

31,260.00 31,260.0031,260.00
13 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

13,140.00 13,140.0013,140.00
14 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

1,573.00 1,573.001,573.00

32.5000
15 BRIDGE TRANSVERSE JOINT SEAL

190.0000 L.F. 8.33 % 53.5000 78.33 %

6,175.00 475.00 10,165.00 4,465.00
30.0000
5,700.00

16 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
17 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C528 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007880 REGION NO : 3 AWARDED ON : Feb  8 2010
VERSION NO :4 WORK ORDER# : XL3501
HWY :SR 512 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 512
I-5 TO 108TH ST. S.
PAVING
09C528

GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
7717 NEW MARKET ST SW 11125 DURGIN RD SE

OLYMPIA, WA  98513-9525

PROJECT : TUMWATER    WA  985017228 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
10:23

DOT_RGGB01

NH-0512(015)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
18 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

32,859.50 32,859.5032,859.50

EROSION CNTL AND ROADSIDE RESTORATION

135.0000
19 ESC LEAD

5.0000 DAY 35.00 % 100.0000 0.00 %

675.00 175.00 500.00 0.00
100.0000
500.00

97.0000
20 INLET PROTECTION

37.0000 EACH 29.33 % 70.0000 -6.67 %

3,589.00 814.00 2,590.00 -185.00
75.0000
2,775.00

21 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

TRAFFIC

5.0000
22 EXTRUDED CURB

1897.0000 L.F. -50.00 % 3.9000 -61.00 %

9,485.00 -9,485.00 7,398.30 -11,571.70
10.0000

18,970.00

0.2000
23 PAINT LINE

24770.0000 L.F. 66.67 % 0.1600 33.33 %

4,954.00 1,981.60 3,963.20 990.80
0.1200

2,972.40

0.6000
24 PROFILED PLASTIC LINE

22060.0000 L.F. -7.69 % 0.6000 -7.69 %

13,236.00 -1,103.00 13,236.00 -1,103.00
0.6500

14,339.00

4.0000
25 PROFILED PLASTIC WIDE LANE LINE

2980.0000 L.F. 0.00 % 4.0000 0.00 %

11,920.00 0.00 11,920.00 0.00
4.0000

11,920.00

2.6500
26 PLASTIC WIDE LANE LINE

3240.0000 L.F. 51.43 % 2.5000 42.86 %

8,586.00 2,916.00 8,100.00 2,430.00
1.7500

5,670.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C528 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007880 REGION NO : 3 AWARDED ON : Feb  8 2010
VERSION NO :4 WORK ORDER# : XL3501
HWY :SR 512 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 512
I-5 TO 108TH ST. S.
PAVING
09C528

GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
7717 NEW MARKET ST SW 11125 DURGIN RD SE

OLYMPIA, WA  98513-9525

PROJECT : TUMWATER    WA  985017228 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
10:23

DOT_RGGB01

NH-0512(015)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

115.0000
27 PLASTIC TRAFFIC ARROW

14.0000 EACH 43.75 % 155.0000 93.75 %

1,610.00 490.00 2,170.00 1,050.00
80.0000
1,120.00

63.0000
28 PLASTIC TRAFFIC LETTER

28.0000 EACH -10.00 % 85.0000 21.43 %

1,764.00 -196.00 2,380.00 420.00
70.0000
1,960.00

27.0000
29 PLASTIC DRAINAGE MARKING

51.0000 EACH -37.21 % 25.0000 -41.86 %

1,377.00 -816.00 1,275.00 -918.00
43.0000
2,193.00

27.0000
30  PLASTIC JUNCTION BOX MARKING

35.0000 EACH 8.00 % 25.0000 0.00 %

945.00 70.00 875.00 0.00
25.0000
875.00

325.0000
31 RAISED PAVEMENT MARKER TYPE 2

1.8000 HUND -35.00 % 325.0000 -35.00 %

585.00 -315.00 585.00 -315.00
500.0000
900.00

920.0000
32 RECESSED PAVEMENT MARKER

2.7000 HUND -3.16 % 1,050.0000 10.53 %

2,484.00 -81.00 2,835.00 270.00
950.0000
2,565.00

0.2000
33 TEMPORARY PAVEMENT MARKING

55300.0000 L.F. 0.00 % 0.1000 -50.00 %

11,060.00 0.00 5,530.00 -5,530.00
0.2000

11,060.00
34 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 39.22 % 161.44 %

106,500.00 30,000.00 200,000.00 123,500.0076,500.00

OTHER ITEMS

380.0000
35 ADJUST MANHOLE

18.0000 EACH 1.33 % 306.0000 -18.40 %

6,840.00 90.00 5,508.00 -1,242.00
375.0000
6,750.00

380.0000
36 ADJUST CATCH BASIN

37.0000 EACH 1.33 % 335.0000 -10.67 %

14,060.00 185.00 12,395.00 -1,480.00
375.0000
13,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C528 REVISION NO : BIDS OPENED ON : Feb  3 2010
CONTRACT NO :007880 REGION NO : 3 AWARDED ON : Feb  8 2010
VERSION NO :4 WORK ORDER# : XL3501
HWY :SR 512 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE :SR 512
I-5 TO 108TH ST. S.
PAVING
09C528

GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC.
7717 NEW MARKET ST SW 11125 DURGIN RD SE

OLYMPIA, WA  98513-9525

PROJECT : TUMWATER    WA  985017228 LACEY   WA  985093004

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/20/2010
10:23

DOT_RGGB01

NH-0512(015)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

425.0000
37 ADJUST JUNCTION BOX

14.0000 EACH 70.00 % 604.0000 141.60 %

5,950.00 2,450.00 8,456.00 4,956.00
250.0000
3,500.00

38 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
39 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
40 MINOR CHANGE

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
41 SPCC PLAN

L.S. -50.00 % -78.60 %

1,000.00 -1,000.00 428.00 -1,572.002,000.00

$1,405,445.50 -8.76% $1,646,045.50 6.86%$1,540,369.90CONTRACT TOTAL

$1,405,445.50 $1,646,045.50BASE TOTAL -8.76% 6.86%$1,540,369.90


