
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A025 REVISION NO : BIDS OPENED ON : Mar 26 2014 
CONTRACT NO :008589 REGION NO : 1 AWARDED ON : Mar 31 2014 
VERSION NO :5 WORK ORDER# : XL4390
HWY :SR 524,527
TITLE :SR 527

I-405 INTERCHANGE TO SR 524 VICINITY
PAVING
13A025      REVISED 3-12-2014

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/12/2014
13:06

DOT_RGGB01

STPU-0051(293)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. CEMEX CONSTRUCTION MATERIALS
14282 GALAXY WAY - 98272 20700 44TH AVE W SUITE 240
PO BOX 247 LYNNWOOD, WA 98036-7735
MONROE   WA  982720247 EVERETT   WA  982030037
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 12.10 % 45.48 % 10.37 %

223,444.80 24,109.80 290,000.00 90,665.00 220,000.00 20,665.00199,335.00

186,000.0000
2 CLEARING AND GRUBBING 

0.0400 ACRE 1,590.91 % 77,000.0000 600.00 % 80,000.0000 627.27 %

7,440.00 7,000.00 3,080.00 2,640.00 3,200.00 2,760.00
11,000.0000

440.00

38.0000
3 REMOVING CEMENT CONC. SIDEWALK 

594.1000 S.Y. 90.00 % 33.0000 65.00 % 35.0000 75.00 %

22,575.80 10,693.80 19,605.30 7,723.30 20,793.50 8,911.50
20.0000

11,882.00

4.5000
4 REMOVING CEMENT CONC. CURB AND GUTTER 

771.0000 L.F. -62.50 % 22.0000 83.33 % 23.0000 91.67 %

3,469.50 -5,782.50 16,962.00 7,710.00 17,733.00 8,481.00
12.0000
9,252.00

38.0000
5 REMOVING TRAFFIC ISLAND 

200.0000 S.Y. 26.67 % 33.0000 10.00 % 35.0000 16.67 %

7,600.00 1,600.00 6,600.00 600.00 7,000.00 1,000.00
30.0000
6,000.00

4.5000
6 REMOVING GUARDRAIL 

225.0000 L.F. -25.00 % 4.4000 -26.67 % 5.7500 -4.17 %

1,012.50 -337.50 990.00 -360.00 1,293.75 -56.25
6.0000

1,350.00

250.0000
7 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 4.17 % 248.0000 3.33 % 575.0000 139.58 %

1,000.00 40.00 992.00 32.00 2,300.00 1,340.00
240.0000
960.00

170.0000
8 REMOVING DETECTABLE WARNING SURFACE

2.0000 EACH 70.00 % 220.0000 120.00 % 1,275.0000 1,175.00 %

340.00 140.00 440.00 240.00 2,550.00 2,350.00
100.0000
200.00

140.0000
9 REMOVING RAISED PAVEMENT MARKER 

16.2500 HUND -53.33 % 200.0000 -33.33 % 320.0000 6.67 %

2,275.00 -2,600.00 3,250.00 -1,625.00 5,200.00 325.00
300.0000
4,875.00

GRADING

30.0000
10 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

359.7000 S.Y. 50.00 % 83.0000 315.00 % 82.5000 312.50 %

10,791.00 3,597.00 29,855.10 22,661.10 29,675.25 22,481.25
20.0000
7,194.00
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11.0000
11 SELECT BORROW INCL. HAUL 

40.0000 TON -12.00 % 50.0000 300.00 % 55.0000 340.00 %

440.00 -60.00 2,000.00 1,500.00 2,200.00 1,700.00
12.5000
500.00

50.0000
12 EMBANKMENT COMPACTION 

20.0000 C.Y. 284.62 % 66.0000 407.69 % 70.0000 438.46 %

1,000.00 740.00 1,320.00 1,060.00 1,400.00 1,140.00
13.0000
260.00

SURFACING

20.0000
13 CRUSHED SURFACING BASE COURSE 

320.0000 TON -20.00 % 55.0000 120.00 % 60.0000 140.00 %

6,400.00 -1,600.00 17,600.00 9,600.00 19,200.00 11,200.00
25.0000
8,000.00

LIQUID ASPHALT
14 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

7,870.00 7,870.00 7,870.007,870.00

HOT MIX ASPHALT
15 CRACK SEALING 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

2.0000
16 PLANING BITUMINOUS PAVEMENT 

60960.0000 S.Y. -58.33 % 2.0000 -58.33 % 3.0000 -37.50 %

121,920.00 -170,688.00 121,920.00 -170,688.00 182,880.00 -109,728.00
4.8000

292,608.00

130.0000
17 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

400.0000 TON 8.33 % 120.0000 0.00 % 175.0000 45.83 %

52,000.00 4,000.00 48,000.00 0.00 70,000.00 22,000.00
120.0000
48,000.00

81.0000
18 HMA CL. 1/2 IN. PG 64-22

7010.0000 TON 1.25 % 83.0000 3.75 % 93.0000 16.25 %

567,810.00 7,010.00 581,830.00 21,030.00 651,930.00 91,130.00
80.0000

560,800.00
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HOT MIX ASPHALT
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

17,800.00 17,800.00 17,800.0017,800.00
20 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

11,800.00 11,800.00 11,800.0011,800.00
21 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

18,391.00 18,391.00 18,391.0018,391.00

86.0000
22 COMMERCIAL HMA 

150.0000 TON -52.22 % 150.0000 -16.67 % 175.0000 -2.78 %

12,900.00 -14,100.00 22,500.00 -4,500.00 26,250.00 -750.00
180.0000
27,000.00

26.0000
23 BRIDGE TRANSVERSE JOINT SEAL 

179.0000 L.F. 18.18 % 55.0000 150.00 % 55.0000 150.00 %

4,654.00 716.00 9,845.00 5,907.00 9,845.00 5,907.00
22.0000
3,938.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
24 ESC LEAD 

25.0000 DAY -95.00 % 100.0000 -50.00 % 200.0000 0.00 %

250.00 -4,750.00 2,500.00 -2,500.00 5,000.00 0.00
200.0000
5,000.00

88.0000
25 INLET PROTECTION 

115.0000 EACH -12.00 % 87.0000 -13.00 % 80.0000 -20.00 %

10,120.00 -1,380.00 10,005.00 -1,495.00 9,200.00 -2,300.00
100.0000
11,500.00

4.5000
26 SILT FENCE 

700.0000 L.F. -10.00 % 4.2000 -16.00 % 6.0000 20.00 %

3,150.00 -350.00 2,940.00 -560.00 4,200.00 700.00
5.0000

3,500.00

6.0000
27 COMPOST SOCK 

845.0000 L.F. -40.00 % 5.8000 -42.00 % 17.0000 70.00 %

5,070.00 -3,380.00 4,901.00 -3,549.00 14,365.00 5,915.00
10.0000
8,450.00

28 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
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EROSION CONTROL AND ROADSIDE PLANTING

11.0000
29 SEEDING AND FERTILIZING BY HAND 

310.2000 S.Y. -26.67 % 7.7000 -48.67 % 5.0000 -66.67 %

3,412.20 -1,240.80 2,388.54 -2,264.46 1,551.00 -3,102.00
15.0000
4,653.00

56,100.0000
30 TOPSOIL TYPE A 

0.0300 ACRE -24.19 % 110,000.0000 48.65 % 100,000.0000 35.14 %

1,683.00 -537.00 3,300.00 1,080.00 3,000.00 780.00
74,000.0000

2,220.00

2.0000
31 HIGH VISIBILITY FENCE 

1800.0000 L.F. -60.00 % 2.2000 -56.00 % 4.0000 -20.00 %

3,600.00 -5,400.00 3,960.00 -5,040.00 7,200.00 -1,800.00
5.0000

9,000.00

TRAFFIC

24.0000
32 CEMENT CONC. TRAFFIC CURB AND GUTTER 

771.0000 L.F. -7.69 % 32.5000 25.00 % 85.0000 226.92 %

18,504.00 -1,542.00 25,057.50 5,011.50 65,535.00 45,489.00
26.0000

20,046.00

23.0000
33 CEMENT CONC. TRAFFIC CURB 

373.0000 L.F. -17.86 % 31.0000 10.71 % 85.0000 203.57 %

8,579.00 -1,865.00 11,563.00 1,119.00 31,705.00 21,261.00
28.0000

10,444.00

23.0000
34 CEMENT CONC. PEDESTRIAN CURB 

724.0000 L.F. 15.00 % 31.5000 57.50 % 80.0000 300.00 %

16,652.00 2,172.00 22,806.00 8,326.00 57,920.00 43,440.00
20.0000

14,480.00
35 FORCE ACCOUNT CURB REPAIR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

29.0000
36 BEAM GUARDRAIL TYPE 1 

175.0000 L.F. 75.76 % 28.6000 73.33 % 29.9000 81.21 %

5,075.00 2,187.50 5,005.00 2,117.50 5,232.50 2,345.00
16.5000
2,887.50

1,100.0000
37 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

2.0000 EACH -40.54 % 1,075.0000 -41.89 % 2,300.0000 24.32 %

2,200.00 -1,500.00 2,150.00 -1,550.00 4,600.00 900.00
1,850.0000
3,700.00

2,800.0000
38 BEAM GUARDRAIL NON-FLARED TERMINAL 

2.0000 EACH 23.89 % 2,750.0000 21.68 % 3,162.5000 39.93 %

5,600.00 1,080.00 5,500.00 980.00 6,325.00 1,805.00
2,260.0000
4,520.00
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840.0000
39 BEAM GUARDRAIL ANCHOR TYPE 4 

2.0000 EACH 33.33 % 825.0000 30.95 % 1,150.0000 82.54 %

1,680.00 420.00 1,650.00 390.00 2,300.00 1,040.00
630.0000
1,260.00

40.0000
40 FLEXIBLE GUIDE POST 

12.0000 EACH -20.00 % 40.0000 -20.00 % 70.0000 40.00 %

480.00 -120.00 480.00 -120.00 840.00 240.00
50.0000
600.00

2.5000
41 PAINT LINE 

110.0000 L.F. 66.67 % 1.6500 10.00 % 5.5000 266.67 %

275.00 110.00 181.50 16.50 605.00 440.00
1.5000
165.00

1.0000
42 PLASTIC LINE 

2690.0000 L.F. -50.00 % 1.4300 -28.50 % 1.1000 -45.00 %

2,690.00 -2,690.00 3,846.70 -1,533.30 2,959.00 -2,421.00
2.0000

5,380.00

2.0000
43 PLASTIC WIDE LANE LINE 

14700.0000 L.F. -42.86 % 1.7600 -49.71 % 1.5000 -57.14 %

29,400.00 -22,050.00 25,872.00 -25,578.00 22,050.00 -29,400.00
3.5000

51,450.00

4.0000
44 PLASTIC CROSSWALK LINE 

7440.0000 S.F. -20.00 % 2.7500 -45.00 % 5.2500 5.00 %

29,760.00 -7,440.00 20,460.00 -16,740.00 39,060.00 1,860.00
5.0000

37,200.00

8.0000
45 PLASTIC STOP LINE 

840.0000 L.F. -15.79 % 8.8000 -7.37 % 7.1500 -24.74 %

6,720.00 -1,260.00 7,392.00 -588.00 6,006.00 -1,974.00
9.5000

7,980.00

140.0000
46 PLASTIC TRAFFIC ARROW 

97.0000 EACH 27.27 % 93.5000 -15.00 % 82.5000 -25.00 %

13,580.00 2,910.00 9,069.50 -1,600.50 8,002.50 -2,667.50
110.0000
10,670.00

95.0000
47 PLASTIC TRAFFIC LETTER 

14.0000 EACH 63.79 % 104.5000 80.17 % 71.5000 23.28 %

1,330.00 518.00 1,463.00 651.00 1,001.00 189.00
58.0000
812.00

140.0000
48 PLASTIC BICYCLE LANE SYMBOL 

17.0000 EACH 16.67 % 250.0000 108.33 % 137.5000 14.58 %

2,380.00 340.00 4,250.00 2,210.00 2,337.50 297.50
120.0000
2,040.00

240.0000
49 RAISED PAVEMENT MARKER TYPE 1 

92.4000 HUND -4.00 % 155.0000 -38.00 % 214.5000 -14.20 %

22,176.00 -924.00 14,322.00 -8,778.00 19,819.80 -3,280.20
250.0000
23,100.00
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330.0000
50 RAISED PAVEMENT MARKER TYPE 2 

24.8000 HUND -5.71 % 303.0000 -13.43 % 385.0000 10.00 %

8,184.00 -496.00 7,514.40 -1,165.60 9,548.00 868.00
350.0000
8,680.00

0.0400
51 TEMPORARY PAVEMENT MARKING 

148180.0000 L.F. -94.29 % 0.2300 -67.14 % 0.4000 -42.86 %

5,927.20 -97,798.80 34,081.40 -69,644.60 59,272.00 -44,454.00
0.7000

103,726.00

50.0000
52 TEMPORARY TRAFFIC ARROW

194.0000 EACH -66.67 % 38.5000 -74.33 % 50.0000 -66.67 %

9,700.00 -19,400.00 7,469.00 -21,631.00 9,700.00 -19,400.00
150.0000
29,100.00

53 PERMANENT SIGNING 
L.S. -44.00 % -45.00 % -40.00 %

2,800.00 -2,200.00 2,750.00 -2,250.00 3,000.00 -2,000.005,000.00
54 ILLUMINATION SYSTEM #1

L.S. 20.51 % 18.46 % 2.56 %

23,500.00 4,000.00 23,100.00 3,600.00 20,000.00 500.0019,500.00
55 TEMPORARY TRAFFIC SIGNAL SYSTEM #1

L.S. 22.50 % 20.31 % -31.25 %

39,200.00 7,200.00 38,500.00 6,500.00 22,000.00 -10,000.0032,000.00
56 TRAFFIC SIGNAL SYSTEM #1

L.S. 96.00 % 92.50 % -20.00 %

39,200.00 19,200.00 38,500.00 18,500.00 16,000.00 -4,000.0020,000.00
57 TRAFFIC SIGNAL SYSTEM #2

L.S. 98.89 % 95.56 % 58.89 %

17,900.00 8,900.00 17,600.00 8,600.00 14,300.00 5,300.009,000.00
58 TRAFFIC SIGNAL SYSTEM #3

L.S. 194.74 % 189.47 % 136.84 %

28,000.00 18,500.00 27,500.00 18,000.00 22,500.00 13,000.009,500.00
59 TRAFFIC SIGNAL SYSTEM #4

L.S. -7.58 % -9.34 % -38.46 %

84,100.00 -6,900.00 82,500.00 -8,500.00 56,000.00 -35,000.0091,000.00
60 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 53.85 % 111.54 % 169.23 %

400,000.00 140,000.00 550,000.00 290,000.00 700,000.00 440,000.00260,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.0000
61 CONSTRUCTION SIGNS CLASS A 

304.0000 S.F. -50.00 % 20.0000 -50.00 % 20.0000 -50.00 %

6,080.00 -6,080.00 6,080.00 -6,080.00 6,080.00 -6,080.00
40.0000

12,160.00
62 PEDESTRIAN TRAFFIC CONTROL 

L.S. 1,600.00 % 450.00 % 100.00 %

85,000.00 80,000.00 27,500.00 22,500.00 10,000.00 5,000.005,000.00

OTHER ITEMS
63 ROADWAY SURVEYING 

L.S. 124.00 % 175.00 % 200.00 %

22,400.00 12,400.00 27,500.00 17,500.00 30,000.00 20,000.0010,000.00

50.0000
64 CEMENT CONC. SIDEWALK 

276.0000 S.Y. -7.41 % 82.2500 52.31 % 275.0000 409.26 %

13,800.00 -1,104.00 22,701.00 7,797.00 75,900.00 60,996.00
54.0000

14,904.00

1,200.0000
65 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A 

5.0000 EACH -40.00 % 2,310.0000 15.50 % 4,255.0000 112.75 %

6,000.00 -4,000.00 11,550.00 1,550.00 21,275.00 11,275.00
2,000.0000
10,000.00

1,500.0000
66 CEMENT CONC. CURB RAMP TYPE PARALLEL A 

13.0000 EACH -25.00 % 2,535.0000 26.75 % 4,830.0000 141.50 %

19,500.00 -6,500.00 32,955.00 6,955.00 62,790.00 36,790.00
2,000.0000
26,000.00

1,500.0000
67 CEMENT CONC. CURB RAMP TYPE PARALLEL B

3.0000 EACH -25.00 % 2,535.0000 26.75 % 4,255.0000 112.75 %

4,500.00 -1,500.00 7,605.00 1,605.00 12,765.00 6,765.00
2,000.0000
6,000.00

58.0000
68 DETECTABLE WARNING SURFACE 

22.5000 S.F. 5.45 % 57.2500 4.09 % 70.0000 27.27 %

1,305.00 67.50 1,288.13 50.63 1,575.00 337.50
55.0000
1,237.50

300.0000
69 ADJUST MANHOLE 

56.0000 EACH -40.00 % 600.0000 20.00 % 660.0000 32.00 %

16,800.00 -11,200.00 33,600.00 5,600.00 36,960.00 8,960.00
500.0000
28,000.00

0.0000
70 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :13A025 REVISION NO : BIDS OPENED ON : Mar 26 2014 
CONTRACT NO :008589 REGION NO : 1 AWARDED ON : Mar 31 2014 
VERSION NO :5 WORK ORDER# : XL4390
HWY :SR 524,527
TITLE :SR 527

I-405 INTERCHANGE TO SR 524 VICINITY
PAVING
13A025      REVISED 3-12-2014

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/12/2014
13:06

DOT_RGGB01

STPU-0051(293)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

LAKESIDE INDUSTRIES, INC. CEMEX CONSTRUCTION MATERIALS
14282 GALAXY WAY - 98272 20700 44TH AVE W SUITE 240
PO BOX 247 LYNNWOOD, WA 98036-7735
MONROE   WA  982720247 EVERETT   WA  982030037
CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 044002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

250.0000
71 ADJUST VALVE BOX 

98.0000 EACH -16.67 % 500.0000 66.67 % 550.0000 83.33 %

24,500.00 -4,900.00 49,000.00 19,600.00 53,900.00 24,500.00
300.0000
29,400.00

200.0000
72 ADJUST JUNCTION BOX 

54.0000 EACH -44.44 % 200.0000 -44.44 % 350.0000 -2.78 %

10,800.00 -8,640.00 10,800.00 -8,640.00 18,900.00 -540.00
360.0000
19,440.00

73 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
74 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
75 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
76 SPCC PLAN 

L.S. -66.67 % -66.67 % 0.00 %

500.00 -1,000.00 500.00 -1,000.00 1,500.00 0.001,500.00

$2,247,000.00 -2.76% $2,564,311.07 10.98% $2,994,094.80 29.58%$2,310,664.00CONTRACT TOTAL

$2,994,094.80$2,247,000.00 $2,564,311.07BASE TOTAL -2.76% 10.98% 29.58%$2,310,664.00


